
1 REPORT GIVES PRICES FOR ENGLISH PROJECTS
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

  244     1 D G A BASE                    TON     663665.000       15.6394 10379295.33
   22     3 CRUSHED STONE BASE            TON     524101.000        8.3981  4401429.37
    1     4 RESHAPE-COMPACT EXIST DGA BASESQ YD      250.000        5.2100     1302.50
    5    13 LIME STABILIZED ROADBED       SQ YD   312929.000        1.5267   477755.04
    5    14 LIME                          TON       6232.000       80.3803   500930.00
    1    15 DRAINAGE BLANKET-TYPE I-UNTR  TON        736.000       27.0000    19872.00
    1    17 CRUSHED AGGREGATE SIZE NO 7   TON        100.000       17.0000     1700.00
    9    18 DRAINAGE BLANKET-TYPE II-ASPH TON     177268.000       29.0390  5147690.12
   25    20 TRAFFIC BOUND BASE            TON      10650.000       14.9397   159107.40
    5    21 DRAINAGE BLANKET-EMBANKMENT   CU YD     4410.000       27.6158   121785.69
    1    22 PCC PAVEMENT DRAINAGE BLANKET TON        256.000       20.0000     5120.00
    6    67 AGGREGATE FOR SHOULDERS       TON       5460.000       14.2257    77672.25
    2    69 CRUSHED AGGREGATE SIZE NO 3   TON       8363.000       12.2098   102110.80
   10    71 CRUSHED AGGREGATE SIZE NO 57  TON       1622.000       16.6384    26987.45
   30    77 AGGREGATE FOR MAILBOX TURNOUTSTON       9131.000       17.8948   163397.05
   33    78 CRUSHED AGGREGATE SIZE NO 2   TON     127967.000       14.2788  1827216.77
    2    80 CRUSHED AGGREGATE SIZE NO 23  TON       6216.000       17.8389   110886.36
   47   100 ASPHALT SEAL AGGREGATE        TON      12620.900       41.3016   521263.00
    5   103 ASPHALT SEAL COAT             TON         39.550      357.0164    14120.00
  412   190 LEVELING AND WEDGING PG64-22  TON     424740.000       37.3256 15853672.66
    1   191 ASPHALT SCRATCH COURSE PG64-22TON       1147.000       41.7500    47887.25
    2   192 ASPHALT SCRATCH COURSE PG70-22TON       5800.000       48.3273   280298.50
    2   193 ASPHALT SCRATCH COURSE PG76-22TON       4776.000       40.7399   194573.97
    2   202 CL1 ASPH BASE 1.50D PG64-22   TON        145.000      115.7241    16780.00
    8   203 CL2 ASPH BASE 1.50D PG64-22   TON      56510.000       37.6613  2128238.41
    2   204 CL2 ASPH BASE 1.50D PG70-22   TON       1711.000       56.2691    96276.50
    9   205 CL3 ASPH BASE 1.50D PG64-22   TON     145907.000       37.8852  5527721.74
    7   207 CL3 ASPH BASE 1.50D PG76-22   TON      77393.000       46.9985  3637352.88
    5   208 CL4 ASPH BASE 1.50D PG64-22   TON      82939.000       35.5918  2951947.90
    5   210 CL4 ASPH BASE 1.50D PG76-22   TON      77526.000       48.0414  3724453.80
   13   211 CL1 ASPH BASE 1.00D PG64-22   TON      29994.000       27.0777   812168.24
   24   212 CL2 ASPH BASE 1.00D PG64-22   TON     148503.000       32.2681  4791906.13
    4   213 CL2 ASPH BASE 1.00D PG70-22   TON       2126.000       46.5935    99057.84
   12   214 CL3 ASPH BASE 1.00D PG64-22   TON     190290.000       35.7421  6801367.11
    7   215 CL3 ASPH BASE 1.00D PG70-22   TON      25180.000       35.7071   899103.70
    8   216 CL3 ASPH BASE 1.00D PG76-22   TON      44301.000       42.1402  1866851.63
    2   217 CL4 ASPH BASE 1.00D PG64-22   TON      22126.000       37.1124   821149.53
    5   219 CL4 ASPH BASE 1.00D PG76-22   TON     117659.000       45.8675  5396728.34
   83   220 CL1 ASPH BASE 0.75D PG64-22   TON     136679.400       31.7487  4339396.38
   41   221 CL2 ASPH BASE 0.75D PG64-22   TON     240382.000       27.2160  6542229.57
    9   222 CL2 ASPH BASE 0.75D PG70-22   TON       9990.000       34.4296   343951.35
    8   223 CL3 ASPH BASE 0.75D PG64-22   TON     142366.000       33.9995  4840370.07
    3   224 CL3 ASPH BASE 0.75D PG70-22   TON      33443.000       39.9446  1335866.80
    2   228 CL4 ASPH BASE 0.75D PG76-22   TON      17770.000       37.5149   666640.00
  173   263 ASPHALT MIX FOR PAVEMENT WEDGETON     133823.000       36.0705  4827066.87
   47   271 CL1 ASPH BIND 0.50D PG64-22   TON      78295.100       36.5294  2860072.62
    5   272 CL2 ASPH BIND 0.50D PG64-22   TON      14893.000       32.1345   478579.75
    2   275 CL3 ASPH BIND 0.50D PG70-22   TON      23626.000       41.7224   985733.76
    3   276 CL3 ASPH BIND 0.50D PG76-22   TON       4600.000       42.6972   196407.30
    1   279 CL4 ASPH BIND 0.50D PG76-22   TON       3210.000       39.5000   126795.00
   44   291 EMULSIFIED ASPHALT RS-2       TON       1330.700      316.6173   421322.69
   12   296 CUTBACK ASPHALT EMUL PRIMER L TON         64.800      330.3241    21405.00
  283   300 CL1 ASPH SURF 0.38D PG64-22   TON     893941.500       36.1861 32348256.84
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

  128   301 CL2 ASPH SURF 0.38D PG64-22   TON     339103.000       35.1937 11934298.90
   40   302 CL2 ASPH SURF 0.38D PG70-22   TON     102136.000       37.9655  3877642.72
    3   303 CL1 ASPH SURF 0.38C PG64-22   TON        587.000       32.1848    18892.50
    9   304 CL2 ASPH SURF 0.38C PG64-22   TON      13162.000       37.4969   493534.62
   24   305 CL2 ASPH SURF 0.38C PG70-22   TON      40727.000       39.5926  1612487.56
    1   306 CL1 ASPH SURF 0.38B PG64-22   TON       1405.000       30.0000    42150.00
    8   307 CL2 ASPH SURF 0.38B PG64-22   TON      10984.000       34.0806   374340.86



    8   308 CL2 ASPH SURF 0.38B PG70-22   TON      36956.000       37.9279  1401661.75
    5   309 CL2 ASPH SURF 0.50D PG64-22   TON      14737.000       41.7347   615043.89
   12   312 CL3 ASPH SURF 0.50D PG64-22   TON      71583.000       38.7871  2776494.56
    4   313 CL3 ASPH SURF 0.50D PG70-22   TON      17712.000       40.5498   718217.40
   10   314 CL3 ASPH SURF 0.50D PG76-22   TON      91802.000       50.1148  4600638.75
    4   319 CL3 ASPH SURF 0.50C PG70-22   TON       7726.000       44.4640   343528.95
   13   320 CL3 ASPH SURF 0.50C PG76-22   TON      50777.000       44.5521  2262222.14
    2   323 CL4 ASPH SURF 0.50C PG76-22   TON       2387.000       45.3039   108140.52
    1   324 CL3 ASPH SURF 0.50B PG64-22   TON        122.000       54.8200     6688.04
    2   325 CL3 ASPH SURF 0.50B PG70-22   TON       9753.000       36.3281   354307.74
   13   326 CL3 ASPH SURF 0.50B PG76-22   TON      77428.000       47.6924  3692729.75
    2   329 CL4 ASPH SURF 0.50B PG76-22   TON       7131.000       55.0822   392791.38
    1   330 CL3 ASPH SURF 0.50A PG64-22   TON        843.000       67.5000    56902.50
    6   331 CL3 ASPH SURF 0.50A PG70-22   TON      21603.000       49.2680  1064337.67
   24   332 CL3 ASPH SURF 0.50A PG76-22   TON     101883.000       43.3793  4419611.81
   11   335 CL4 ASPH SURF 0.50A PG76-22   TON     202275.000       44.8163  9065209.48
   20   338 ASPH PLACEMENT WITH MTV       TON    1002489.000        1.4886  1492284.85
   12   358 ASPHALT CURING SEAL           TON        720.940      283.1246   204115.82
    1   374 ASPH SURF SAND TY II PG 64-22 TON        169.000       67.8800    11471.72
    1   439 ENTRANCE PIPE-12 INCH         LIN FT     156.000       35.0000     5460.00
   30   440 ENTRANCE PIPE-15 INCH         LIN FT    7776.000       23.5053   182777.24
   15   441 ENTRANCE PIPE-18 INCH         LIN FT    2969.500       25.0532    74395.40
    6   443 ENTRANCE PIPE-24 INCH         LIN FT    1271.000       25.9074    32928.30
    3   445 ENTRANCE PIPE-30 INCH         LIN FT     227.000       35.4493     8047.00
    2   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT      96.000       31.1000     2985.60
    3   451 ENTRANCE PIPE-18 INCH EQUIV   LIN FT     481.000       31.7173    15256.00
    3   460 CULVERT PIPE-12 INCH          LIN FT      88.000       34.7614     3059.00
   15   461 CULVERT PIPE-15 INCH          LIN FT    2223.500       38.3514    85274.30
   50   462 CULVERT PIPE-18 INCH          LIN FT   13342.000       52.3312   698202.83
    1   463 CULVERT PIPE-21 INCH          LIN FT      22.000       40.0000      880.00
   30   464 CULVERT PIPE-24 INCH          LIN FT    6714.000       55.1171   370056.12
   13   466 CULVERT PIPE-30 INCH          LIN FT    3888.600       49.8132   193703.76
   18   468 CULVERT PIPE-36 INCH          LIN FT    2385.000       71.7646   171158.64
    5   469 CULVERT PIPE-42 INCH          LIN FT     392.000       80.4265    31527.20
   11   470 CULVERT PIPE-48 INCH          LIN FT    2879.000       75.5495   217507.15
    2   471 CULVERT PIPE-54 INCH          LIN FT     303.000      131.1485    39738.00
    2   472 CULVERT PIPE-60 INCH          LIN FT     277.000      123.4188    34187.00
    2   473 CULVERT PIPE-66 INCH          LIN FT     296.000      149.3581    44210.00
    1   474 CULVERT PIPE-72 INCH          LIN FT     147.000      140.1200    20597.64
    1   478 CULVERT PIPE-96 INCH          LIN FT      60.000      480.0000    28800.00
    2   491 CULVERT PIPE-18 INCH EQUIV    LIN FT     102.000       37.5882     3834.00
    4   492 CULVERT PIPE-24 INCH EQUIV    LIN FT     495.000       83.5439    41354.25
    1   494 CULVERT PIPE-30 INCH EQUIV    LIN FT      32.000      155.0000     4960.00
    4   496 CULVERT PIPE-36 INCH EQUIV    LIN FT     289.000       88.0796    25455.00
    2   498 CULVERT PIPE-42 INCH EQUIV    LIN FT      68.000      149.4118    10160.00
    3   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     266.000      197.8887    52638.40
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2   500 CULVERT PIPE-54 INCH EQUIV    LIN FT      70.000      202.1429    14150.00
    1   501 CULVERT PIPE-60 INCH EQUIV    LIN FT     120.000      250.0000    30000.00
    1   502 CULVERT PIPE-66 INCH EQUIV    LIN FT      36.000      210.0000     7560.00
    1   507 CULVERT PIPE-90 INCH EQUIV    LIN FT     166.000      593.4000    98504.40
   12   520 STORM SEWER PIPE-12 INCH      LIN FT    1020.750       27.1324    27695.38
   22   521 STORM SEWER PIPE-15 INCH      LIN FT   33346.800       32.0860  1069963.95
   21   522 STORM SEWER PIPE-18 INCH      LIN FT   33369.550       38.7603  1293415.00
   12   524 STORM SEWER PIPE-24 INCH      LIN FT    7698.200       45.0969   347165.05
    1   525 STORM SEWER PIPE-27 INCH      LIN FT       5.000       77.0000      385.00
    9   526 STORM SEWER PIPE-30 INCH      LIN FT    5241.300       47.7045   250033.65
    6   528 STORM SEWER PIPE-36 INCH      LIN FT    1604.000       77.0327   123560.50
    2   529 STORM SEWER PIPE-42 INCH      LIN FT     423.000       96.9504    41010.00
    1   530 STORM SEWER PIPE-48 INCH      LIN FT      95.000      100.0000     9500.00
    1   531 STORM SEWER PIPE-54 INCH      LIN FT     309.000      100.0000    30900.00
    1   532 STORM SEWER PIPE-60 INCH      LIN FT      56.000      141.0000     7896.00
    1   534 STORM SEWER PIPE-72 INCH      LIN FT      23.000      218.0000     5014.00
    2   552 STORM SEWER PIPE-18 INCH EQUIVLIN FT     356.000       41.4449    14754.40
    1   558 STORM SEWER PIPE-36 INCH EQUIVLIN FT     472.000      105.0000    49560.00
    1   559 STORM SEWER PIPE-42 INCH EQUIVLIN FT    1108.250       46.5000    51533.62
    4   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT     508.000       83.4055    42370.00



    3   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT     255.000       99.1961    25295.00
   33  1000 PERFORATED PIPE-4 INCH        LIN FT  586450.000        4.3402  2545313.16
    8  1001 PERFORATED PIPE-6 INCH        LIN FT  162997.500        5.9212   965141.78
    2  1002 PERFORATED PIPE-8 INCH        LIN FT    1992.000       14.7108    29304.00
   31  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   39250.500        9.6395   378354.55
    6  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    5405.200        9.2698    50104.90
    4  1012 NON-PERFORATED PIPE-8 INCH    LIN FT     989.000       10.0152     9905.00
   20  1015 INSP & CERT EDGE DRAIN SYS    LP SUM      20.000    10167.5565   203351.13
   16  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH       337.000      441.4722   148776.12
    3  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH        40.000      308.2250    12329.00
   10  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH       178.000      415.8842    74027.38
    2  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH        11.000      456.3636     5020.00
    3  1026 PERF PIPE HEADWALL TY 2-8 INCHEACH         8.000      381.2500     3050.00
   19  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       747.000      454.6644   339634.28
    4  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        65.000      386.7692    25140.00
    1  1030 PERF PIPE HEADWALL TY 3-8 INCHEACH         1.000      425.0000      425.00
   13  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH       461.000      499.0130   230045.00
    1  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH        46.000      420.0000    19320.00
    1  1051 SEWER PIPE-6 INCH             LIN FT     400.000       24.0000     9600.00
    1  1052 SEWER PIPE-8 INCH             LIN FT     396.000       45.0000    17820.00
    1  1053 SEWER PIPE-10 INCH            LIN FT      16.000      250.0000     4000.00
    1  1054 SEWER PIPE-12 INCH            LIN FT      22.000       63.0000     1386.00
    1  1061 STEEL ENCASEMENT PIPE-4 INCH  LIN FT     625.000       12.5000     7812.50
    5  1067 STEEL ENCASEMENT PIPE-10 INCH LIN FT     372.000       69.4449    25833.50
    2  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT     290.000       58.5690    16985.00
    1  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT      55.000      100.0000     5500.00
    1  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT    1192.000      154.0000   183568.00
    2  1075 STEEL ENCASEMENT PIPE-18 INCH LIN FT     407.000      278.9189   113520.00
    1  1076 STEEL ENCASEMENT PIPE-20 INCH LIN FT     557.000      181.5000   101095.50
    1  1081 STEEL ENCASEMENT PIPE-24 INCH LIN FT     255.000      475.0000   121125.00
    1  1087 STEEL ENCASEMENT PIPE-36 INCH LIN FT      30.000      650.0000    19500.00
    2  1093 DUCTILE IRON PIPE-6 INCH      LIN FT     815.000       20.9663    17087.50
    4  1095 DUCTILE IRON PIPE-8 INCH      LIN FT    2555.000       27.4552    70148.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    4  1099 DUCTILE IRON PIPE-12 INCH     LIN FT   28727.000       22.2098   638020.50
    1  1103 DUCTILE IRON PIPE-16 INCH     LIN FT      10.000      100.0000     1000.00
    2  1111 DUCTILE IRON PIPE-24 INCH     LIN FT    4690.000       73.6034   345200.00
   14  1310 REMOVING PIPE                 LIN FT    3287.000       11.4967    37789.53
    1  1312 REMOVING AND RELAYING PIPE    LIN FT     105.000       40.0000     4200.00
   17  1314 PLUGGING PIPE                 EACH        52.000      294.7115    15325.00
    4  1370 METAL END SECTION TY 1-15 INCHEACH         6.000      560.0000     3360.00
    3  1371 METAL END SECTION TY 1-18 INCHEACH         9.000     1144.4444    10300.00
    1  1374 METAL END SECTION TY 1-30 INCHEACH         1.000     2200.0000     2200.00
    1  1375 METAL END SECTION TY 1-36 INCHEACH         1.000     2600.0000     2600.00
    1  1383 METAL END SECTION TY 2-24 INCHEACH         1.000     1000.0000     1000.00
    4  1391 METAL END SECTION TY 3-18 INCHEACH        27.000      676.7407    18272.00
    1  1392 METAL END SECTION TY 3-21 INCHEACH         2.000     1250.0000     2500.00
    5  1393 METAL END SECTION TY 3-24 INCHEACH        29.000      725.2414    21032.00
    2  1394 METAL END SECTION TY 3-30 INCHEACH        10.000     1202.9000    12029.00
    2  1395 METAL END SECTION TY 3-36 INCHEACH        15.000      811.7000    12175.50
    3  1396 METAL END SECTION TY 3-42 INCHEACH         3.000     2803.5800     8410.74
    2  1397 METAL END SECTION TY 3-48 INCHEACH        13.000     3198.8462    41585.00
    1  1413 METAL END SECTION TY 4-24 INCHEACH         2.000     1250.0000     2500.00
    1  1416 METAL END SECTION TY 4-42 INCHEACH         2.000     3150.0000     6300.00
    8  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH        15.000     1253.5553    18803.33
    7  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH        20.000     1504.0500    30081.00
    2  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH         2.000     1657.5000     3315.00
    5  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH        11.000     1818.1818    20000.00
   16  1450 S & F BOX INLET-OUTLET-18 INCHEACH       112.000     2065.1786   231300.00
    7  1451 S & F BOX INLET-OUTLET-24 INCHEACH        43.000     2390.3098   102783.32
    6  1452 S & F BOX INLET-OUTLET-30 INCHEACH        13.000     2976.9985    38700.98
    7  1453 S & F BOX INLET-OUTLET-36 INCHEACH        12.000     3227.5350    38730.42
   12  1456 CURB BOX INLET TYPE A         EACH       203.000     2728.1773   553820.00
    1  1458 CURB BOX INLET TYPE A  T      EACH         6.000     2700.0000    16200.00
    1  1459 CURB BOX INLET TYPE A MODIFIEDEACH         5.000     2900.0000    14500.00
    1  1462 CURB BOX INLET TYPE A T-2     EACH         1.000     2500.0000     2500.00
    7  1480 CURB BOX INLET TYPE B         EACH       153.000     3450.4525   527919.24



    3  1487 CURB BOX INLET TYPE F         EACH         7.000     1864.2857    13050.00
   27  1490 DROP BOX INLET TYPE 1         EACH       101.000     2794.0405   282198.09
    4  1493 DROP BOX INLET TYPE 2         EACH         5.000     3140.0000    15700.00
   10  1496 DROP BOX INLET TYPE 3         EACH        30.000     2433.0000    72990.00
    4  1499 DROP BOX INLET TYPE 4         EACH         4.000     2825.0000    11300.00
    1  1500 DROP BOX INLET TYPE 4 MODIFIEDEACH         1.000     2600.0000     2600.00
    1  1502 DROP BOX INLET TYPE 5A        EACH         1.000     2500.0000     2500.00
    1  1505 DROP BOX INLET TYPE 5B        EACH         2.000     3000.0000     6000.00
    1  1508 DROP BOX INLET TYPE 5C        EACH         2.000     2150.0000     4300.00
    2  1511 DROP BOX INLET TYPE 5D        EACH         7.000     2326.1286    16282.90
    2  1517 DROP BOX INLET TYPE 5F        EACH        18.000     3320.8333    59775.00
    1  1521 DROP BOX INLET TYPE 6A        EACH         1.000     2400.0000     2400.00
    1  1529 DROP BOX INLET TYPE 6D        EACH         3.000     3200.0000     9600.00
    4  1538 DROP BOX INLET TYPE 7         EACH        17.000     3217.6471    54700.00
   11  1544 DROP BOX INLET TYPE 11        EACH        80.000     1527.3750   122190.00
    1  1545 DROP BOX INLET TYPE 11 MOD    EACH        11.000     1400.0000    15400.00
    2  1547 DROP BOX INLET TYPE 12        LIN FT      68.000      152.2059    10350.00
    4  1550 DROP BOX INLET TYPE 12A       LIN FT     691.000      169.6527   117230.00
    6  1559 DROP BOX INLET TYPE 13G       EACH        33.000     2594.6970    85625.00
    3  1568 DROP BOX INLET TYPE 13S       EACH         8.000     2887.5000    23100.00
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    3  1577 DROP BOX INLET TYPE 14        EACH        55.000     1015.4545    55850.00
    2  1580 DROP BOX INLET TYPE 15        EACH         4.000     1500.0000     6000.00
    5  1581 DROP BOX INLET TYPE 16G       EACH        43.000     2209.8837    95025.00
    2  1584 CAPPING DROP BOX INLET        EACH         2.000      400.0000      800.00
    4  1585 REMOVING DROP BOX INLET       EACH        16.000      293.7500     4700.00
    2  1587 DROP BOX INLET TYPE 16S       EACH         3.000     2740.0000     8220.00
    1  1608 CONC MED BAR BOX INLET TY 12B1EACH         7.000     4800.0000    33600.00
    1  1614 CONC MED BAR BOX INLET TY 14A2EACH         2.000     3900.0000     7800.00
    2  1615 CONC MED BAR BOX INLET TY 14B2EACH        41.000     4460.0000   182860.00
    2  1616 CONC MED BAR BOX INLET TY 14B1EACH        46.000     4815.0000   221490.00
    6  1633 RECONSTRUCT MEDIAN BOX INLET  EACH       142.000     1908.7282   271039.40
    1  1634 CAPPING CURB BOX INLET        EACH         1.000      500.0000      500.00
    3  1641 JUNCTION BOX-15 INCH          EACH         3.000     1335.0000     4005.00
    3  1642 JUNCTION BOX-18 INCH          EACH         5.000     1080.0000     5400.00
    1  1643 JUNCTION BOX-24 INCH          EACH         2.000     1650.0000     3300.00
    7  1650 JUNCTION BOX                  EACH        28.000     1233.9286    34550.00
    1  1651 JUNCTION BOX-MODIFIED         EACH         1.000     4000.0000     4000.00
    1  1655 REMOVING JUNCTION BOX         EACH         1.000      150.0000      150.00
    2  1660 SPRING BOX INLET TYPE A       EACH         4.000     2425.0000     9700.00
    4  1690 FLUME INLET TYPE 1            EACH         7.000     2918.5714    20430.00
    5  1691 FLUME INLET TYPE 2            EACH        11.000     2836.3636    31200.00
    3  1705 REMOVE CURB & GUTTER BOX INLETEACH         5.000      350.0000     1750.00
    2  1706 REMOVING CATCH BASIN          EACH        10.000      200.0000     2000.00
    2  1708 RECONSTRUCTING CATCH BASIN    EACH         2.000     2125.0000     4250.00
    2  1709 ADJUSTING CATCH BASIN         EACH         3.000      216.6667      650.00
    3  1710 FILLING & CAPPING CATCH BASIN EACH         6.000      580.0000     3480.00
    1  1717 FILLING AND CAPPING INLET     EACH         1.000      515.0000      515.00
    3  1718 REMOVING INLET                EACH        10.000      800.3200     8003.20
    4  1719 ADJUSTING INLET               EACH        27.000     1895.5556    51180.00
    5  1720 RECONSTRUCT EXISTING INLET    EACH        46.000     2616.0439   120338.02
    6  1726 SAFETY BOX INLET-18 INCH SDB-1EACH        33.000     2624.9170    86622.26
    2  1727 SAFETY BOX INLET-24 INCH SDB-1EACH         4.000     2392.1100     9568.44
    1  1728 SAFETY BOX INL-18 IN DBL SDB-5EACH        50.000     2600.0000   130000.00
    2  1729 SAFETY BOX INL-24 IN DBL SDB-5EACH        21.000     2666.1905    55990.00
   13  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       528.000      143.6692    75857.32
    1  1741 CORED HOLE DRAINAGE BOX CON-6"EACH        24.000      150.0000     3600.00
    6  1756 MANHOLE TYPE A                EACH        14.000     1625.0000    22750.00
    3  1761 MANHOLE TYPE B                EACH         8.000     2025.0000    16200.00
    5  1767 MANHOLE TYPE C                EACH        18.000     5015.8333    90285.00
    2  1768 MANHOLE TYPE C MODIFIED       EACH         2.000     6300.0000    12600.00
    1  1782 MANHOLE-TRAPPED               EACH         3.000     4900.0000    14700.00
    2  1786 FILLING AND CAPPING MANHOLE   EACH         5.000      476.0000     2380.00
    5  1787 REMOVING MANHOLE              EACH         7.000      264.2857     1850.00
    3  1789 RECONSTRUCTING MANHOLE        EACH         9.000     1400.0000    12600.00
   13  1791 ADJUST MANHOLE FRAME TO GRADE EACH        94.000      238.7234    22440.00
    4  1792 ADJUSTING MANHOLE             EACH        16.000      328.1250     5250.00



    9  1799 SANITARY SEWER MANHOLE        EACH        65.000     1954.7692   127060.00
   16  1810 STANDARD CURB AND GUTTER      LIN FT   46319.500       13.5112   625833.04
    4  1812 REMOVING CURB AND GUTTER      LIN FT    1433.000        9.6625    13846.40
    1  1820 LIP CURB AND GUTTER           LIN FT     525.000       36.0000    18900.00
    1  1821 LIP CURB AND GUTTER MODIFIED  LIN FT   19000.000       14.2500   270750.00
    5  1825 ISLAND CURB AND GUTTER        LIN FT   48289.000       14.1005   680897.72
    3  1830 STANDARD INTEGRAL CURB        LIN FT    1766.500        9.7882    17290.85
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  1831 STANDARD INTEGRAL CURB MOD    LIN FT   19372.000        6.0000   116232.00
    1  1845 ISLAND INTEGRAL CURB          LIN FT      34.500       31.0000     1069.50
    6  1875 STANDARD HEADER CURB          LIN FT    2677.420       24.2910    65037.20
    1  1890 ISLAND HEADER CURB TYPE 1     LIN FT     164.500       15.0000     2467.50
    1  1891 ISLAND HEADER CURB TYPE 2     LIN FT      69.000       50.0000     3450.00
    9  1897 ASPHALT WEDGE CURB            LIN FT   12975.000        5.0009    64887.19
    3  1902 REMOVING INTEGRAL CURB        LIN FT    4699.000        8.0819    37977.00
    8  1904 REMOVING CURB                 LIN FT   33441.000        3.6086   120676.80
    1  1917 STD BARRIER MEDIAN TYPE 2     SQ YD      145.200       30.0000     4356.00
    1  1921 STD BARRIER MEDIAN TYPE 4     SQ YD        2.000      120.0000      240.00
    1  1935 MOUNTABLE MEDIAN TYPE 1       SQ YD      808.600       40.0000    32344.00
    2  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD     1567.000       50.0416    78415.20
    2  1951 CONC MEDIAN BARRIER TYPE 6C2  LIN FT    2462.000       22.7417    55990.00
    1  1953 CONC MEDIAN BARRIER TYPE 12B2 LIN FT     948.000       35.9000    34033.20
   12  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH       729.000        9.9135     7226.95
    4  1983 DELINEATOR FOR GUARDRL-YELLOW EACH       112.000       11.7554     1316.60
   11  1984 DELINEATOR FOR BARRIER-WHITE  EACH       457.000        7.1802     3281.37
    9  1985 DELINEATOR FOR BARRIER-YELLOW EACH      5515.000        6.4876    35778.97
    1  1988 CONC MEDIAN BARRIER TYPE 14C1 LIN FT   11183.000       52.3000   584870.90
    9  1992 TEMP CONC MED BAR TY 9M INST  LIN FT   56072.000        9.6214   539493.90
    2  2001 CURB TO BARRIER WALL TRANS    EACH         5.000     2180.0000    10900.00
   14  2003 RELOCATE TEMP CONC MED BARRIERLIN FT   49421.000        4.9952   246867.60
   21  2004 RELOCATE WATER-FILLED BARRIERSLIN FT   17469.000        9.4815   165632.00
   22  2005 WATER-FILLED BARRIERS         LIN FT   19068.000       22.1387   422141.00
    2  2007 REMOVING CONCRETE MEDIAN      SQ YD      800.000       13.3914    10713.15
    1  2013 BARRICADE-TYPE II             EACH         2.000      350.0000      700.00
  142  2014 BARRICADE-TYPE III            EACH       665.000      229.6785   152736.23
    1  2015 CEMENT CONCRETE ISLAND        SQ YD      874.000       24.0000    20976.00
   19  2058 REMOVE PCC PAVEMENT           SQYD     64142.700       23.6852  1519232.91
    6  2060 PCC PAVEMENT DIAMOND GRINDING SQ YD   431160.000        2.6072  1124130.35
    1  2063 PCC BASE-8 INCH               SQ YD    44915.000       24.0000  1077960.00
    1  2064 PCC BASE-9 INCH               SQ YD      111.000       45.1400     5010.54
    4  2069 PCC PAVEMENT-10 INCH NON-REINFSQ YD    15806.000       49.0817   775785.60
    3  2071 PCC PAVEMENT-11 INCH NON-REINFSQ YD   104337.000       28.0680  2928527.49
    2  2072 PCC PAVE-11 IN NON-REINF SHLD SQ YD    54439.000       25.2442  1374271.58
    3  2073 PCC PAVEMENT-9 INCH NON-REINF SQ YD    11579.000       51.9916   602010.75
    3  2075 PCC PAVEMENT-6 INCH NON-REINF SQ YD      468.000       54.6506    25576.50
    1  2081 PCC PAVE-8 INCH NON-REINF SHLDSQ YD       67.000      100.0000     6700.00
    2  2084 PCC PAVEMENT-8 INCH NON-REINF SQ YD      254.000       44.0945    11200.00
    1  2086 PCC PAVEMENT-13 INCH NON-REINFSQ YD      450.000       68.7300    30928.50
    1  2087 PCC PAVE-13 IN NON-REINF SHLD SQ YD      161.000       80.9900    13039.39
    1  2088 PCC PAVEMENT-14 INCH NON-REINFSQ YD     3874.000      100.0000   387400.00
   29  2091 REMOVING PAVEMENT             SQ YD    86262.000        7.6648   661180.77
    4  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD     2653.000       44.1937   117246.00
   10  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD     8837.600       43.1185   381063.80
    4  2107 BREAKING AND SEATING PAVEMENT SQ YD   245077.000        1.3637   334209.25
    6  2110 PARTIAL DEPTH PATCHING        CU FT      507.200      225.8800   114566.32
    3  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT  211313.000        1.4869   314211.65
    3  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT  245381.000        1.3113   321763.45
    1  2155 PAVED DITCH TYPE 1 MODIFIED   SQ YD      980.000       34.5000    33810.00
    3  2157 PAVED DITCH TYPE 1            SQ YD     1193.000       66.5172    79355.00
    4  2165 REMOVING PAVED DITCH          SQ YD     5345.000        4.0751    21781.49
   27  2167 RIGHT-OF-WAY MOWING           ACRE     35270.000       33.3541  1176400.79
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  2184 BACKFILLING                   CU YD       25.000       24.0000      600.00



    2  2187 SITE PREPARATION              EACH         2.000     2005.0000     4010.00
   45  2200 ROADWAY EXCAVATION            CU YD  3622610.000        3.6103 13078834.94
    4  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD      705.000        8.8624     6248.00
    6  2204 SPECIAL EXCAVATION            CU YD    43099.000        6.6187   285261.05
    8  2220 FLOWABLE FILL                 CU YD      850.250       72.5445    61681.00
   13  2223 GRANULAR EMBANKMENT           CU YD   236192.000       10.1107  2388059.62
    7  2226 EARTHWORK                     LP SUM       7.000     6928.5714    48500.00
   47  2230 EMBANKMENT IN PLACE           CU YD  2522003.000        3.8259  9648961.91
   23  2231 STRUCTURE GRANULAR BACKFILL   CU YD     4661.000       32.7573   152681.92
    2  2235 BACKFILLING UNDERCUT          CU YD     6679.000       30.1308   201243.44
    1  2236 DITCHING                      MILE         0.700    11000.0000     7700.00
   10  2237 DITCHING                      LIN FT   85423.000        2.3462   200419.60
    4  2241 RESHAPING AND COMPACTING      LIN FT   28020.000        2.5596    71720.50
   39  2242 WATER                         M GAL    60225.000        0.1982    11933.95
    2  2255 REMOVING FENCE                LIN FT    1435.000        2.3767     3410.50
    3  2256 REMOVING AND RESETTING FENCE  LIN FT    1081.000       16.1791    17489.60
    4  2261 R/W FENCE-WOVEN WIRE          LIN FT   39994.000        3.0595   122362.00
    7  2262 R/W FENCE-WOVEN WIRE TYPE 1   LIN FT   25422.940        4.2369   107714.76
    4  2265 REMOVING RIGHT-OF-WAY FENCE   LIN FT   29295.000        2.8880    84603.70
    3  2268 REMOVING & REPLACING R/W FENCELIN FT   89513.000        5.7399   513796.89
    2  2274 R/W FENCE-6 FT CHAIN LINK     LIN FT    5524.000       11.8923    65693.20
    2  2287 DBL VEHICULAR CHAIN LINK GATE EACH         3.000     1130.0000     3390.00
    2  2288 SINGLE VEHIC WOVEN WIRE GATE  EACH         2.000      800.0000     1600.00
    1  2289 DBL VEHICULAR WOVEN WIRE GATE EACH         1.000     1500.0000     1500.00
  125  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  502964.500       10.0520  5055800.54
    4  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    1391.000       20.6367    28705.60
   13  2353 GUARDRL-STEEL W BM-S FACE-INSTLIN FT   40858.500        2.5136   102700.49
   20  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT    1950.000       28.5038    55582.50
   95  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       579.000       44.7725    25923.29
    1  2361 GUARDRAIL TERMINAL SECT NO 4  EACH         2.000       42.0000       84.00
   25  2363 GUARDRAIL CON TO BR END TYPE AEACH        98.000      605.6427    59352.98
    1  2364 GUARDRAIL TERMINAL SECT NO 2  EACH         1.000      100.0000      100.00
    3  2365 CRASH CUSHION TYPE IX-A       EACH        11.000     5315.8364    58474.20
   28  2367 GUARDRAIL END TREATMENT TYPE 1EACH       145.000     2723.6223   394925.24
   26  2369 GUARDRAIL END TREATMENT TY 2A EACH       207.000      469.9681    97283.40
   85  2371 GUARDRAIL END TREATMENT TYPE 7EACH       849.000      595.0471   505195.00
   19  2373 GUARDRAIL END TREATMENT TYPE 3EACH        51.000      512.9414    26160.01
    8  2377 GUARDRAIL CON TO BR END TYPE CEACH        28.000      635.8929    17805.00
    3  2378 GUARDRAIL CON TO BR END TYPE DEACH        16.000      805.0000    12880.00
    5  2379 GUARDRAIL CON TO BR END TYPE EEACH        23.000      828.2609    19050.00
    2  2380 GUARDRAIL CON TO BR END TY E-1EACH         6.000      370.0000     2220.00
   55  2381 REMOVING GUARDRAIL            LIN FT  202095.000        1.9784   399825.91
   10  2383 REMOVING & RESETTING GUARDRAILLIN FT   30975.000        6.7131   207938.74
    3  2385 RELOCATE GUARDRAIL SYSTEM     LIN FT    1630.500       14.5758    23765.87
    7  2387 GUARDRAIL CON TO BR END TY A-1EACH        26.000      278.5592     7242.54
   31  2391 GUARDRAIL END TREATMENT TY 4A EACH       160.000     1485.5214   237683.43
    1  2392 REMOVING GUARD POST           EACH       100.000        5.0000      500.00
    5  2396 REMOVE GUARDRAIL END TREATMENTEACH        12.000      290.9667     3491.60
    7  2397 TEMPORARY GUARDRAIL           LIN FT    6608.000        8.4133    55595.25
   29  2399 EXTRA LENGTH GUARDRAIL POST   EACH      5210.000       14.1847    73902.25
   16  2403 REMOVING CONCRETE MASONRY     CU YD     1041.800      337.0380   351126.23
   28  2434 R/W MARKER RURAL TYPE 1       EACH       906.000       68.2189    61806.30
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  2435 R/W MARKER RURAL TYPE 2       EACH       124.000       62.2000     7712.80
    1  2436 R/W MARKER RURAL TYPE 3       EACH         5.000       93.1500      465.75
   15  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       363.000       64.2438    23320.50
    4  2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        49.000       61.7276     3024.65
    1  2460 REMOVING TREES OR STUMPS      EACH        11.000      400.0000     4400.00
    2  2469 CLEAN SINKHOLE                EACH        36.000      725.0000    26100.00
    1  2475 PLUGGING WATER WELL           EACH         4.000      900.0000     3600.00
    1  2477 CAPPING CATCH BASIN           SQ YD        1.000      220.0000      220.00
    4  2482 CHANNEL LINING CLASS IA       TON       1565.400       78.6449   123110.80
   58  2483 CHANNEL LINING CLASS II       TON      30460.550       19.2363   585947.43
   40  2484 CHANNEL LINING CLASS III      TON      20338.600       20.4972   416884.55
    5  2488 CHANNEL LINING CLASS IV       CU YD    17553.000        6.3990   112321.50
   64  2545 CLEARING AND GRUBBING         LP SUM      64.000    25711.9545  1645565.09
    3  2551 CONCRETE-CLASS A FOR STEPS    CU YD       12.800      559.0078     7155.30



    8  2555 CONCRETE-CLASS B              CU YD     1651.170      381.7045   630259.00
    1  2556 CONCRETE CAP                  CU YD        1.000      225.0000      225.00
  630  2562 SIGNS                         SQ FT   289357.000        5.9489  1721356.84
    4  2565 OBJECT MARKER TYPE 2          EACH        13.000      101.8000     1323.40
    2  2567 DELINEATOR POSTS              EACH       185.000       39.0270     7220.00
   36  2568 MOBILIZATION                  LP SUM      36.000   173852.6417  6258695.10
  706  2569 DEMOBILIZATION                LP SUM     706.000     9909.9394  6996417.21
    3  2570 PROJECT CPM SCHEDULE          LP SUM       3.000     6700.0000    20100.00
   12  2572 QUALITY CONTROL               LP SUM      12.000    35133.5608   421602.73
   12  2575 DITCHING AND SHOULDERING      LIN FT  210527.240        2.4853   523217.37
   43  2585 EDGE KEY                      LIN FT    5020.620       31.1009   156146.05
    5  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      2230.000       18.0886    40337.50
   15  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD    18496.000        1.8111    33497.65
    1  2597 FABRIC-GEOTEXTILE TYPE II     SQ YD     1196.000        2.0000     2392.00
   20  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD   323124.000        1.3977   451623.10
   28  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD   368984.400        1.1421   421430.37
    2  2601 FINAL DRESSING CLASS B        LIN FT   47434.000        1.2870    61046.10
    1  2605 REMOVE & RESET FIRE HYDRANT   EACH         2.000     1150.0000     2300.00
    8  2606 FIRE HYDRANT                  EACH        18.000     1329.4444    23930.00
    3  2610 RETAINING WALL-GABION         CU YD     1062.000       97.0810   103100.00
    4  2611 HANDRAIL-TYPE A-1             LIN FT     161.000       56.1180     9035.00
    2  2612 HANDRAIL-TYPE A-2             LIN FT     220.000       48.9091    10760.00
    2  2619 HANDRAIL-TYPE A               LIN FT      60.000       55.8000     3348.00
   11  2625 REMOVING HEADWALL             EACH        74.000      239.3376    17710.98
 1406  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1481.000     5461.3239  8088220.69
   24  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      24.000    19971.9167   479326.00
    1  2652 DETOUR SIGNING                SQ FT      160.000        5.0000      800.00
   68  2653 LANE CLOSURE                  EA         308.000     1502.3653   462728.52
    8  2654 TRUCK MOUNTED ATTENUATOR      EA          18.000     3861.9556    69515.20
    5  2655 CROSSOVER                     LP SUM       5.000    18360.0000    91800.00
   36  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH       127.000     8228.4956  1045018.94
    2  2673 PRECAST VEHICLE STOP          LIN FT     264.000       44.0909    11640.00
  375  2676 MOBILIZATION FOR MILL & TEXT  LP SUM     375.000      928.7819   348293.20
  274  2677 ASPH PAVE MILLING & TEXTURING TON     325208.100       17.4461  5673625.01
   11  2690 SAFELOADING                   CU YD      451.720      113.7036    51362.20
    2  2692 SETTLEMENT PLATFORM           EACH         5.000     1560.0000     7800.00
    1  2695 RUMBLE STRIPS TYPE 3          LIN FT      60.000       40.0000     2400.00
   65  2701 TEMPORARY SILT FENCE          LIN FT  179451.500        1.9580   351357.19
    9  2702 SAND FOR BLOTTER              TON       1552.800       29.7275    46160.83
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    9  2703 SILT TRAP TYPE A              EACH       355.000      219.0423    77760.00
   15  2704 SILT TRAP TYPE B              EACH       168.000      341.6369    57395.00
   98  2705 SILT CHECK                    EACH      3029.000      121.6742   368551.07
    9  2706 CLEAN SILT TRAP TYPE A        EACH      1153.000       36.3556    41918.03
   15  2707 CLEAN SILT TRAP TYPE B        EACH       210.000       88.7762    18643.00
   95  2708 CLEAN SILT CHECK              EACH      5506.000       30.0795   165617.98
   64  2709 CLEAN TEMPORARY SILT FENCE    LIN FT  425421.000        0.4551   193590.67
    2  2710 SCARIFYING AND RESHAPING      SQ YD     1750.000        1.6743     2930.00
    1  2713 BOULDER                       EACH         5.000      300.0000     1500.00
    3  2714 SHOULDERING                   LIN FT    7526.000        1.9958    15020.65
    6  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD     2785.000       37.6472   104847.56
   15  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    15450.300       24.6273   380498.46
    4  2721 REMOVING CONCRETE SIDEWALK    SQ YD      205.500       17.1910     3532.76
    2  2723 SIDEWALK-6 INCH CONCRETE      SQ YD      421.000       28.5178    12006.00
  118  2726 STAKING                       LP SUM     118.000    18345.2079  2164734.53
   53  2731 REMOVING EXISTING STRUCTURE   LP SUM      53.000    17387.5094   921538.00
    2  2735 SURFACE RESTORATION           SQ YD      306.000       35.0327    10720.00
    1  2740 WOOD DUCK BOX                 EACH         5.000      250.0000     1250.00
    8  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     15600.000        0.8599    13414.00
  127  2775 FLASHING ARROW                EACH       266.000     1398.8154   372084.90
    1  2888 CRASH CUSHION TYPE VI D       EACH         9.000    16000.0000   144000.00
    9  2894 CRASH CUSHION TYPE VI-T       EACH        24.000    11162.8308   267907.94
    4  2898 RELOCATE CRASH CUSHION        EACH        10.000     2241.4980    22414.98
    7  2929 CRASH CUSHION TYPE IX         EACH        24.000     6266.3333   150392.00
   38  2998 MASONRY COATING               SQ YD    43999.400        6.2743   276064.12
    1  3016 PRECAST CONC BOX SECT 8 X 4   LIN FT      48.000      750.0000    36000.00
   10  3171 CONCRETE BARRIER WALL TYPE 9T LIN FT   82015.000       52.0061  4265281.90



    1  3210 PAVEMENT MARKER TYPE IV - B Y EACH       142.000        5.0000      710.00
   77  3221 REMOVING PAVEMENT MARKER TY V EACH     40879.000        5.8215   237975.27
    4  3225 TUBULAR MARKERS               EACH       610.000       70.8525    43220.00
   92  3230 LOW SHOULDER SIGN             EACH       938.000      122.0164   114451.36
   21  3234 RAILROAD RAILS-DRILLED        LIN FT  243208.000       14.5883  3547999.03
   16  3235 EXCAVATION AND BACKFILL       CU YD    36972.000       15.3810   568667.50
   27  3236 CRIBBING                      SQ FT   259214.000        2.2420   581146.55
   24  3240 BASE FAILURE REPAIR           SQ YD    26618.000       41.7321  1110824.74
    2  3246 RELIEF JOINT-4 INCH           LIN FT   11287.000       12.3604   139512.25
    7  3247 REPAIR EXISTING BLOWUP        SQ YD     5963.000       83.4792   497786.56
    7  3250 ONE STEP MEMBRANE             SQ YD     1495.000       30.3125    45317.18
    1  3260 CLEAN ROADWAY DRAINS          EACH        21.000      550.0000    11550.00
    1  3262 CLEAN PIPE STRUCTURE          EACH         1.000     2000.0000     2000.00
    1  3266 CLEANING AND SWEEPING         MILE       167.460      539.0000    90260.94
    1  3269 TRIM & REMOVE TREES & BRUSH   LIN FT   65171.000        1.4200    92542.82
    6  3280 LITTER REMOVAL                MILE       756.500      196.0155   148285.70
    3  3281 PRE-DERBY LITTER REMOVAL      MILE       108.500      246.1935    26712.00
    3  3285 PRE-DERBY MOWING              ACRE       653.000       88.9384    58076.80
    1  3286 FINE TURF MOWING              ACRE       120.400      400.0000    48160.00
   23  3287 SIDEWALK RAMP TYPE 1          EA         189.000     1025.3379   193788.87
    2  3288 SIDEWALK RAMP TYPE 2          EA          11.000      659.1273     7250.40
   18  3289 SIDEWALK RAMP TYPE 3          EA          48.000     1564.8246    75111.58
    2  3290 SIDEWALK RAMP TYPE 4          EA           9.000     1533.3333    13800.00
    1  3293 EXPAN JOINT REPLACE 1"        LIN FT     465.000      295.0000   137175.00
   23  3294 EXPAN JOINT REPLACE 1 1/2"    LIN FT    2287.300      300.4700   687265.00
   10  3295 EXPAN JOINT REPLACE 2"        LIN FT    1403.600      341.5588   479412.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    4  3296 EXPAN JOINT REPLACE 2 1/2"    LIN FT     215.400      390.9935    84220.00
   14  3298 EXPAN JOINT REPLACE 4"        LIN FT    1649.500      361.7887   596770.50
   32  3299 ARMORED EDGE FOR CONCRETE     LIN FT    4683.600      129.6792   607365.50
    2  3340 STEEL PIPE-2 1/2 INCH         LIN FT      42.000       23.0000      966.00
    1  3343 STEEL PIPE-4 INCH             LIN FT      16.000       25.0000      400.00
    4  3360 COPPER PIPE-3/4 INCH          LIN FT     842.000       13.0986    11029.00
    5  3361 COPPER PIPE-1 INCH            LIN FT    5616.000       14.1193    79294.25
    1  3363 COPPER PIPE-2 INCH            LIN FT    1070.000       16.5000    17655.00
    1  3369 PLASTIC PIPE-3/4 INCH         LIN FT     510.000        3.1500     1606.50
    2  3378 PVC PIPE-1 1/2 INCH           LIN FT     418.000       14.9849     6263.70
    1  3379 PVC PIPE-3/4 INCH             LIN FT     354.000        4.5000     1593.00
    1  3381 PVC PIPE-2 INCH               LIN FT      62.000       14.7000      911.40
    1  3382 PVC PIPE-3 INCH               LIN FT     650.000        9.7100     6311.50
    4  3383 PVC PIPE-4 INCH               LIN FT    2764.000       18.8003    51964.00
   12  3385 PVC PIPE-6 INCH               LIN FT    9285.000       18.6913   173548.30
    6  3387 PVC PIPE-8 INCH               LIN FT    8740.000       48.6449   425156.20
    2  3404 GAS LINE-4 INCH               LIN FT     745.000       56.5134    42102.50
    2  3420 WATER LINE INSTALLATION       LIN FT     649.000        5.2500     3407.25
    1  3422 RELOCATING WATER LINE         LP SUM       1.000   116000.0000   116000.00
    1  3423 REMOVE METER                  EA          13.000      255.0000     3315.00
    7  3425 ADJUSTING WATER VALVE         EACH        41.000       73.2927     3005.00
    1  3426 ADJUSTING FIRE HYDRANT        EACH         2.000      500.0000     1000.00
    2  3427 ADJUSTING WATER METER         EACH         8.000      192.5000     1540.00
    5  3430 INSTALL WATER METER           EACH        62.000      370.6452    22980.00
    3  3431 RELOCATE WATER METER          EACH        49.000      453.2653    22210.00
    2  3432 REMOVE AND RELOCATE METER     EACH        14.000      412.5000     5775.00
    3  3433 RELOCATE FIRE HYDRANT         EA           9.000     1318.3333    11865.00
    4  3434 REMOVE FIRE HYDRANT           EA           6.000      535.1667     3211.00
   18  3437 RECONNECT EXISTING SERVICE    EACH       144.000      401.7708    57855.00
    1  3438 RECONNECT TO MAIN             EACH         1.000      400.0000      400.00
    2  3442 DUCTILE IRON FITTINGS         LB        1660.000        2.4819     4120.00
    3  3443 CUT CAP & BLOCK               EA           4.000      475.0000     1900.00
    1  3444 RECONNECT SEWER SERVICE       EA           3.000      500.0000     1500.00
    7  3460 TIE-IN TO EXISTING WATER LINE EACH        16.000     1058.1875    16931.00
    1  3464 TIE-IN, 4 INCH                EACH         2.000     1000.0000     2000.00
    5  3466 TIE-IN, 6 INCH                EACH        14.000     1221.9286    17107.00
    4  3468 TIE-IN, 8 INCH                EACH        19.000      949.2105    18035.00
    1  3470 TIE-IN, 10 INCH               EACH         2.000      900.0000     1800.00
    2  3472 TIE-IN, 12 INCH               EACH         3.000     2300.0000     6900.00
    7  3479 TIE-INS                       EACH        18.000     1290.5556    23230.00



    2  3490 AIR RELEASE VALVE             EA           3.000     1414.0000     4242.00
    2  3495 AIR RELEASE VALVE             EACH         4.000      638.7500     2555.00
    1  3496 VALVE-6 INCH                  EACH         1.000      566.5000      566.50
    1  3523 GATE VALVE-3 INCH             EACH         1.000      735.0000      735.00
    1  3524 GATE VALVE-4 INCH             EACH         2.000      800.0000     1600.00
    8  3526 GATE VALVE-6 INCH             EACH        21.000      603.0952    12665.00
    2  3528 GATE VALVE-8 INCH             EACH         8.000      292.5000     2340.00
    1  3532 GATE VALVE-12 INCH            EACH        10.000      275.0000     2750.00
    1  3539 BEND 11.25 DEG 8 INCH         EA           1.000      165.0000      165.00
    1  3546 BEND 22.50 DEG 8 INCH         EA           2.000      150.0000      300.00
    1  3548 BEND 22.50 DEG 12 INCH        EA           1.000      220.0000      220.00
    1  3550 CUT & CAP EXIST WATER MAIN    EA           2.000      850.0000     1700.00
    2  3551 TAP SLEEVE & VALVE            EA           2.000      897.5000     1795.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  3556 BEND 45 DEG 12 INCH           EA           9.000      220.0000     1980.00
    1  3562 BEND 90 DEG 12 INCH           EA           4.000      275.0000     1100.00
    1  3563 BEND 45 DEG 8 INCH            EA           2.000      150.0000      300.00
    2  3570 BEND 90 DEG 8 INCH            EA           5.000      164.0000      820.00
    4  4700 POLE 30' MTG HT               EACH       105.000     1009.8095   106030.00
    5  4701 POLE 40' MTG HT               EACH       106.000     1216.5094   128950.00
    1  4712 POLE 100' MTG HT HIGH MAST    EACH         1.000    12000.0000    12000.00
    1  4713 POLE 110' MTG HT HIGH MAST    EACH         8.000    13500.0000   108000.00
    6  4714 POLE 120' MTG HT HIGH MAST    EACH        37.000    13130.3514   485823.00
    1  4720 BRACKET 4'                    EACH        28.000      185.0000     5180.00
    1  4721 BRACKET 6'                    EACH         3.000      220.0000      660.00
    1  4722 BRACKET 8'                    EACH         2.000      175.0000      350.00
    1  4723 BRACKET 10'                   EACH        21.000      150.0000     3150.00
    1  4724 BRACKET 12'                   EACH        54.000      280.0000    15120.00
    4  4725 BRACKET 15'                   EACH        88.000      259.5455    22840.00
    8  4740 POLE BASE                     EACH       278.000      824.1187   229105.00
    2  4741 POLE BASE IN MEDIAN WALL      EACH       141.000     1191.3830   167985.00
    8  4742 POLE BASE-HIGH MAST           EACH        52.000     3986.3738   207291.44
    5  4750 TRANSFORMER BASE              EACH       208.000      266.6058    55454.00
    6  4760 POLE W/SECONDARY CONTROL EQUIPEACH        13.000     5801.4800    75419.24
    5  4761 LIGHTING CONTROL EQUIPMENT    EACH         5.000     8031.6580    40158.29
    5  4770 HPS LUMINAIRE                 EACH       211.000      408.6540    86226.00
    1  4772 HPS LUMINAIRE OFFSET          EACH         2.000     2500.0000     5000.00
    7  4773 HPS LUMINAIRE HIGH MAST       EACH       251.000      543.3227   136374.00
    5  4780 FUSED CONNECTOR KIT           EACH       658.000      118.4985    77972.00
    4  4791 CONDUIT-3/4 INCH              LIN FT   12885.000        2.2656    29192.00
    1  4792 CONDUIT-1 INCH                LIN FT    1100.000        7.3500     8085.00
   11  4793 CONDUIT-1 1/4 INCH            LIN FT   35614.000        5.1317   182759.07
   30  4795 CONDUIT-2 INCH                LIN FT   41392.000        6.8449   283325.70
    1  4796 CONDUIT-2 1/2 INCH            LIN FT     200.000       24.0000     4800.00
    5  4797 CONDUIT-3 INCH                LIN FT   39045.000        4.6832   182853.75
    7  4798 CONDUIT-3 1/2 INCH            LIN FT   12256.000       17.4923   214385.20
    7  4800 MARKER                        EACH        65.000      114.9822     7473.84
    8  4810 JUNCTION BOX                  EACH        79.000     1144.8354    90442.00
   23  4811 JUNCTION BOX TYPE B           EACH       207.000      464.0516    96058.68
   30  4820 TRENCHING AND BACKFILLING     LIN FT   88113.000        3.7153   327367.22
    4  4821 OPEN CUT ROADWAY              LIN FT     536.000       20.7276    11110.00
    2  4829 PIEZOELECTRIC SENSOR          EA          10.000     3405.0000    34050.00
   17  4830 LOOP WIRE                     LIN FT   28372.000        0.4569    12964.36
    1  4831 WIRE-NO. 14                   LIN FT    4270.000        0.4500     1921.50
    4  4832 WIRE-NO. 12                   LIN FT    9400.000        0.2250     2114.55
    4  4833 WIRE-NO. 8                    LIN FT   35650.000        0.8818    31436.00
    6  4834 WIRE-NO. 6                    LIN FT  120816.000        1.0183   123021.41
    3  4835 WIRE-NO. 4                    LIN FT   43320.000        1.6061    69576.30
    1  4836 WIRE-NO. 2                    LIN FT    6300.000        1.2500     7875.00
    1  4842 CABLE-NO. 14/3C               LIN FT    3000.000        0.5500     1650.00
    1  4843 CABLE-NO. 14/4C               LIN FT    1350.000        0.9000     1215.00
    9  4844 CABLE-NO. 14/5C               LIN FT   52611.000        0.6175    32488.40
    4  4845 CABLE-NO. 14/7C               LIN FT    4317.000        1.0556     4556.95
    9  4850 CABLE-NO. 14/1 PAIR           LIN FT    8825.000        1.0706     9448.10
    2  4851 CABLE-NO. 14/2 PAIR           LIN FT    1037.000        1.1924     1236.50
    5  4860 CABLE-NO. 8/3C DUCTED         LIN FT   13460.000        1.9835    26697.28
    4  4861 CABLE-NO. 6/3C DUCTED         LIN FT   23484.000        1.5362    36076.34
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    4  4862 CABLE-NO. 4/3C DUCTED         LIN FT   17936.000        1.9363    34729.10
    1  4863 CABLE-NO. 2/3C DUCTED         LIN FT    1615.000        2.5000     4037.50
    3  4871 POLE-35 FT WOODEN             EACH        29.000      863.4483    25040.00
    1  4873 POLE-45 FT WOODEN             EACH         2.000     2500.0000     5000.00
    2  4880 STEEL STRAIN POLE             EACH         8.000     5520.5000    44164.00
    2  4881 MAST ARM POLE                 EACH         8.000     7362.5000    58900.00
    4  4882 SIGNAL PEDESTAL               EACH        12.000      652.6667     7832.00
    2  4884 ANCHOR                        EACH        22.000      314.7273     6924.00
    9  4885 MESSENGER-10800 LB            LIN FT    5503.000        3.7781    20790.75
   17  4895 LOOP SAW SLOT AND FILL        LIN FT   12740.000        7.3039    93052.10
    2  4899 ELECTRICAL SERVICE            EA          18.000     1602.2222    28840.00
    7  4900 PEDESTRIAN DETECTOR           EACH        54.000      142.1481     7676.00
    2  4901 TELEPHONE SERVICE             EA          19.000     1337.8947    25420.00
    2  4903 REFERENCE MARKER              EA         400.000      120.8000    48320.00
    2  4904 BARRIER MOUNTING BRACKET      EA          17.000      194.5882     3308.00
    2  4905 BLANKOUT SIGN                 EACH         4.000     2500.0000    10000.00
    1  4910 SIGNAL-8 INCH                 EACH         4.000      285.0000     1140.00
    1  4911 SIGNAL-12 INCH                EACH         8.000      235.0000     1880.00
    9  4912 SIGNAL-3 SECTION 12 INCH      EACH        83.000      371.9277    30870.00
    5  4914 SIGNAL-5 SECTION 12 INCH      EACH        11.000      528.1818     5810.00
    8  4916 SIGNAL-PEDESTRIAN             EACH        66.000      341.7273    22554.00
    5  4920 SIGNAL CONTROLLER-TYPE 170    EACH         6.000     9976.9467    59861.68
    1  4925 MASTER CONTROLLER             EACH         1.000     4200.0000     4200.00
    1  4927 COORDINATING UNIT             EACH         2.000     4700.0000     9400.00
    1  4930 BEACON CONTROLLER-2 CIRCUIT   EACH         2.000     1200.0000     2400.00
    4  4931 INSTALL CONTROLLER-TYPE 170   EACH         5.000     2210.0000    11050.00
    5  4932 INSTALL STEEL STRAIN POLE     EACH        30.000     2300.0000    69000.00
   20  4933 TEMP SIGNAL 2 PHASE           EA          25.000     4632.0000   115800.00
    4  4934 TEMP SIGNAL MULTI PHASE       EA           4.000     8112.5000    32450.00
    5  4940 REMOVE LIGHTING               LP SUM       5.000     2730.2000    13651.00
    1  4941 REMOVE POLE BASE              EACH        13.000      200.0000     2600.00
    6  4950 REMOVE SIGNAL EQUIPMENT       EACH         7.000      630.0000     4410.00
    1  4960 REMOVE AND REPLACE SIDEWALK   SQ YD       10.000       70.0000      700.00
    1  5599 SHADE TREE SEEDLING           EACH        24.000        9.0000      216.00
   28  5950 EROSION CONTROL BLANKET       SQ YD   527084.000        1.4124   744477.68
    1  5952 TEMP EROSION CONTROL-MULCH    TON          0.500     1240.0000      620.00
   59  5953 TEMP SEEDING AND PROTECTION   SQ YD   493212.000        0.4390   216518.65
   29  5966 TOPDRESSING FERTILIZER        TON        191.220      372.4790    71225.44
   72  5985 SEEDING AND PROTECTION        SQ YD  3615746.000        0.3349  1210783.62
    2  5986 SEED AND PROTECT, METHOD 2    SQ YD   106685.000        0.3893    41529.10
   33  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   265188.050        0.3146    83436.50
   23  5990 SODDING                       SQ YD   135681.600        3.8370   520616.60
    1  5992 AGRICULTURAL LIMESTONE        TON          0.750      180.0000      135.00
    3  5997 TOPSOIL FURNISHED AND PLACED  CU YD     1656.000       13.6389    22586.00
    1  5998 SPREADING STOCKPILED TOPSOIL  CU YD   115480.000        6.2300   719440.40
    4  6400 GMSS GALV STEEL TYPE A        LB       23325.000        0.9081    21182.49
    6  6405 SBM ALUMINUM PANEL SIGNS      SQ FT    17267.000       15.4712   267140.35
    5  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT     2025.450       16.6113    33645.27
    6  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT     2233.800       16.5638    37000.32
    1  6409 SBM GALV STEEL SHT SIGNS 12 GASQ FT        8.000       38.5000      308.00
    3  6410 STEEL POST TYPE 1             LIN FT    7229.000        2.1046    15214.50
    8  6411 STEEL POST TYPE 2             LIN FT    6656.000        4.2056    27992.50
    3  6412 STEEL POST MILE MARKERS       EACH        30.000      112.7333     3382.00
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    1  6413 DELINEATORS WHITE             EACH        14.000       18.0000      252.00
    1  6414 DELINEATORS AMBER             EACH        13.000       18.0000      234.00
    3  6415 OSS GALV STEEL CANTILEVER     EACH         9.000     8611.1111    77500.00
   10  6417 FLEXIBLE DELINEATOR POST-W    EACH      1759.000       30.0781    52907.38
    7  6418 FLEXIBLE DELINEATOR POST-Y    EACH       381.000       35.9474    13695.95
    1  6424 OSS ALUMINUM 65 FT TRUSS      EACH         1.000    32000.0000    32000.00
   57  6427 TRENCHING                     LIN FT 1802934.000        0.9984  1799989.20
    1  6436 OSS ALUMINUM 75 FT TRUSS      EACH         1.000    39000.0000    39000.00



    5  6440 GMSS GALV STEEL TYPE B        LB       35914.000        1.2211    43853.11
    1  6445 OSS ALUMINUM 90 FT TRUSS      EACH         1.000    35000.0000    35000.00
    1  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         1.000     4200.0000     4200.00
    3  6449 REM OVERHEAD SIGN SUPPORT STR EACH        12.000      587.5000     7050.00
    3  6450 REM OVERHEAD STRUC CONC BASE  EACH         5.000     1420.0000     7100.00
    5  6451 REMOVE SIGN SUPPORT BEAM      EACH        40.000      184.5000     7380.00
    1  6469 OSS ALUMINUM 135 FT TRUSS     EACH         1.000    54000.0000    54000.00
    1  6472 INSTALL SPAN MOUNTED SIGN     EACH         1.000      125.0000      125.00
   11  6490 CLASS A CONCRETE FOR SIGNS    CU YD      284.600      433.0900   123257.40
    6  6491 STEEL REINFORCEMENT FOR SIGNS LB       18274.000        1.2653    23121.20
  342  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT 9399159.000        0.1645  1546232.42
   18  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT 1927637.000        0.1649   317963.11
    1  6513 PAVE STRIPING-TEMP PAINT-12 INLIN FT      96.000        1.0000       96.00
  414  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT22606506.700        0.1984  4484291.46
   16  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT  354827.000        0.2107    74767.31
    2  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT    2310.000        0.2779      642.00
    3  6517 PAVE STRIPING-PERM PAINT-12 INLIN FT     536.000        1.3116      703.00
   24  6520 PAVE STRIPING-WB PAINT-4" W   MILE     17890.890      166.7191  2982752.90
   31  6521 PAVE STRIPING-WB PAINT-4" Y   MILE     30359.600      178.2465  5411491.67
   13  6522 PAVE STRIPING-WB PAINT-6" W   MILE      2471.470      245.1142   605792.41
   13  6523 PAVE STRIPING-WB PAINT-6" Y   MILE      1931.150      264.0656   509950.32
   11  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   77329.000        0.6794    52536.90
   10  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT  435513.000        0.5118   222888.40
    2  6540 PAVE STRIPING-THERMO-4 INCH W LIN FT   82306.000        0.3050    25099.70
    3  6541 PAVE STRIPING-THERMO-4 INCH Y LIN FT   82312.000        0.3197    26318.62
   19  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT 1165499.000        0.6477   754891.89
   17  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  894846.000        0.6365   569536.60
    8  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT   22198.000        2.1696    48161.28
    3  6547 PAVE STRIPING-THERMO-12 INCH YLIN FT    2336.000        3.3375     7796.50
   37  6549 PAVE STRIPING-TEMP REM TAPE-B LIN FT  112391.000        2.1379   240280.25
   73  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  367615.000        1.1961   439697.74
   71  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  447089.000        1.2214   546071.50
    1  6554 PAVE STRIPING-DUR TY 1-4" W   LIN FT     260.000        3.0000      780.00
    1  6555 PAVE STRIPING-DUR TY 1-4" Y   LIN FT     260.000        3.0000      780.00
   17  6556 PAVE STRIPING-DUR TY 1-6" W   LIN FT  151600.400        3.0425   461250.62
   16  6557 PAVE STRIPING-DUR TY 1-6" Y   LIN FT  105170.000        3.0021   315731.18
    5  6560 PAVE STRIPING-DUR TY 1-12" W  LIN FT    8475.000        5.4753    46403.50
    2  6562 PAVE MARK THERMO "R" 6 FT     EA          20.000       53.6000     1072.00
    2  6563 PAVE MARK R/R XBUCKS 16 INCH  LIN FT     420.000        5.4000     2268.00
   12  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT   92636.000        1.3888   128652.37
    6  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT    8228.000        3.3826    27832.10
    7  6567 PAVE MRKG-THERMO STOP BAR-12" LIN FT    1146.000        4.2029     4816.57
   18  6568 PAVE MRKG-THERMO STOP BAR-24" LIN FT   39171.000        4.3115   168885.46
    5  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT    21339.000        1.3581    28980.63
    5  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT    14939.000        0.7934    11853.20
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    7  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   60716.000        0.2800    16998.30
    5  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT    4252.000        0.8306     3531.57
   10  6573 PAVE MRKG-PREF THERM STR ARROWEACH       164.000       62.7470    10290.50
   24  6574 PAVE MRKG-PRE THERM CURV ARROWEACH      2409.000       57.8074   139258.00
   15  6575 PAVE MRKG-PRE THERM COMB ARROWEACH       247.000       75.9312    18755.00
   11  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH       215.000       81.7977    17586.50
   19  6579 PAVEMENT MARKER TYPE V INSTALLEA       27345.000       10.4498   285748.50
    3  6580 PAVEMENT MARKER TYPE IV - M W EACH      6988.000        4.3051    30084.16
    4  6582 PAVEMENT MARKER TYPE IV - B Y EACH     49133.000        4.3192   212213.64
    2  6583 PAVEMENT MARKER TYPE IV-B W/R EACH     59900.000        4.2885   256882.00
    2  6584 PAVEMENT MARKER TYPE IV-B Y/R EACH      4140.000        4.3433    17981.20
    5  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      3823.000        3.6809    14072.27
    5  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      4918.000        3.4577    17005.12
    6  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      5803.000        7.3311    42542.50
   31  6589 PAVEMENT MARKER TYPE V - M W  EACH      4699.000       29.1632   137037.89
    5  6590 PAVEMENT MARKER TYPE V - M Y  EACH      1434.000       32.8285    47076.02
   31  6591 PAVEMENT MARKER TYPE V - B Y  EACH     28608.000       21.6140   618334.52
   19  6592 PAVEMENT MARKER TYPE V - B W/REACH     11282.000       26.1103   294575.92
    9  6593 PAVEMENT MARKER TYPE V - B Y/REACH      1014.000       25.7436    26104.02
    1  6594 PAVEMENT MARKER TYPE VI - M W EACH        90.000        6.8600      617.40
    1  6595 PAVEMENT MARKER TYPE VI - M Y EACH       180.000        6.8600     1234.80



   14  6600 REMOVE PAVEMENT MARKER TYPE V EACH     11490.000       11.7056   134497.50
    4  7301 CONCRETE-CLASS AAA-HPC        CU YD      971.900      447.0474   434485.34
    1  7303 FINGER EXPANSION JOINT        LIN FT      51.300     3325.0000   170572.50
    1  7304 DRAIN SYSTEM-REPAIR           EACH         1.000     5000.0000     5000.00
    2  7305 DRAIN SYSTEM-NEW              EACH         2.000    20000.0000    40000.00
    1  7306 NEOPRENE TROUGH               SQ FT      358.000       20.0000     7160.00
    1  7307 PRESSURE WASHING              LP SUM       1.000     2000.0000     2000.00
    1  7308 STEEL REPAIR "A"              LP SUM      85.000      200.0000    17000.00
    1  7309 STEEL REPAIR "B"              LP SUM       4.000     3000.0000    12000.00
    1  7310 STEEL REPAIR "C"              LP SUM       8.000      500.0000     4000.00
    1  7313 RETAINING WALL-MSE            SQ FT     5848.000       24.0900   140878.32
    1  7314 PATCHING EXISTING STRUCTURET  SQ FT      250.000       87.0000    21750.00
    1  7315 CRACK REPAIR BY EPOXY INJECT  LIN FT     600.000       64.0000    38400.00
    1  7319 INSTALL WATERLINE INSERTS     LP SUM       1.000     3000.0000     3000.00
    1  7327 LIGHTWEIGHT FILL MATERIAL     CU YD      931.000      191.0000   177821.00
    1  7328 DAMP-PROOFING                 SQ YD      915.200        8.0000     7321.60
    1  7329 WATERPROOFING TYPE E          SQ YD      336.000       42.0000    14112.00
    1  7330 CHAIN LINK FENCE-36 INCH      LIN FT     312.000       24.0000     7488.00
    1  7331 TRAFFIC-BARRIER TYPE X        LIN FT    1255.000      150.0000   188250.00
    1  7332 MECH BAR SPLICE #8            EACH         9.000       50.0000      450.00
    1  7333 MECH BAR SPLICE #5            EACH        12.000       30.0000      360.00
    1  7334 RECONSTRUCT BRIDGE RAIL       LIN FT    2308.000      255.0000   588540.00
    1  7335 REPLACE 1 1/2 INCH EXP DAM    LIN FT     495.000      800.0000   396000.00
    1  7336 REPLACE 2 INCH EXP DAM        LIN FT      59.000      900.0000    53100.00
    1  7337 REPLACE ARMORED EDGE          LIN FT     334.000      500.0000   167000.00
    1  7338 PARTIAL DEPTH REMOVAL         SQ FT      300.000       28.0000     8400.00
    1  7339 FULL DEPTH REMOVAL            SQ FT       40.000      186.0000     7440.00
    1  7341 RESET STONE FACING            SQ FT       40.000      270.0000    10800.00
    1  7342 ARMORED EDGE                  LIN FT     276.000      130.0000    35880.00
    1  7343 OSS 100 GALV STEEL(VMS)       EACH         2.000    78545.0000   157090.00
    1  7344 FOUNDATION PREP FOR MEDIAN    LP SUM       1.000     9080.0000     9080.00
    2  7346 BEAM END REPAIR               EACH         9.000     4510.6933    40596.24
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3  7347 PIER CAP END REPAIR           EACH        19.000     4271.6000    81160.40
    2  7348 BAR SPLICE PHASED CONST       EACH      1918.000        8.0445    15429.44
    1  7349 HYDRAULIC PASSENGER ELEVATOR  EACH         2.000    58000.0000   116000.00
    1  7350 MECHANICAL WORK               LP SUM       1.000     6500.0000     6500.00
    1  7351 EPDM ROOFING                  LP SUM       1.000    10800.0000    10800.00
    1  7352 WALKWAY FRAME AND CANOPY      LP SUM       1.000    48000.0000    48000.00
    1  7353 LIGHT & ELECTRICAL CONDUIT    LP SUM       1.000     6668.0000     6668.00
    1  7354 GLASS CURTAIN WALL            LP SUM       1.000    11000.0000    11000.00
    1  7355 3' X 7' HOLLOW METAL DOOR     EACH         2.000      950.0000     1900.00
    1  7356 BRICK VENEER                  SQ FT     1976.000       11.5000    22724.00
    1  7357 8" CONC MASONRY UNIT WALL     SQ FT     2376.000        9.0000    21384.00
    1  7358 12" CONC MASONRY UNIT WALL    SQ FT      130.000       10.5000     1365.00
    1  7359 GUTTERS AND DOWNSPOUTS        LP SUM       1.000     5300.0000     5300.00
    4  7360 STONE MASONRY VENEER          SQ FT    18048.000       16.7290   301925.20
    1  7366 6 INCH FIBERGLASS DRAIN PIPE  LIN FT     113.000       90.0000    10170.00
    2  7367 ARCHITECTURAL TREATMENT       SQ YD     1830.000        3.6257     6635.00
    1  7368 STEEL BRIDGE RAILING          LIN FT    1152.300      235.0000   270790.50
    1  7369 LIGHTING AND CONDUIT          LP SUM       1.000    59000.0000    59000.00
    1  7370 DOUGLAS FIR                   MBM          5.500    45000.0000   247500.00
    1  7371 DOUGLAS FIR OR SOUTHERN PINE  MBM          6.300    44000.0000   277200.00
    1  7372 SOUTHERN PINE                 MBM          5.400    31000.0000   167400.00
    1  7373 REMOVE GRAFFITI               SQ FT     1240.000        3.0000     3720.00
    1  7374 INSECT TREATMENT              SQ FT    38700.000        0.4000    15480.00
    1  7375 ANTI GRAFFITI CLEAR SEALANT   SQ FT    24800.000        0.4000     9920.00
    1  7376 FIRE RETARDANT                SQ FT    24800.000        0.4000     9920.00
    1  7377 COV BRIDGE EXTENDED MAINT     LP SUM       1.000    15000.0000    15000.00
    1  7378 WHITE OAK                     MBM         12.000    12100.0000   145200.00
    1  7379 POLYMER SLURRY                CU YD    15851.000       30.0000   475530.00
    1  7380 144" DRILLED SHAFT ROCK       LIN FT     334.700     4765.0000  1594845.50
    1  7381 150" DRILLED SHAFT COMMON     LIN FT    1035.300     4765.0000  4933204.50
    1  7382 CSL TESTING                   EACH        10.000    20700.0000   207000.00
    1  7383 SONAR CALIPERING              EACH        20.000     7500.0000   150000.00
    1  7384 SLOPE PROTECTION              SQ YD     1795.000      270.0000   484650.00
    3  7385 PRCST FACSIA PANEL & CAPS     LP SUM       3.000   261333.3333   784000.00



    1  7386 LIMESTONE SLAB CAP            TON         10.000      925.0000     9250.00
    1  7387 FULL DEPTH REMOVAL            SQ YD       17.400      500.0000     8700.00
    1  7388 RM & RESET PRIVACY FENCE      LP SUM       1.000    10000.0000    10000.00
    1  7389 REMOVE & REATTACH SIGN        LP SUM       1.000     1500.0000     1500.00
    1  7390 REMOVE EXSISTING HANDRAIL     LIN FT     557.000        2.0000     1114.00
    1  7394 SUBSUBSTRUCTURE RENOVATION    EACH         7.000     4800.0000    33600.00
    1  7395 PRECAST PC BOX BEAM SB 17     LIN FT     632.300      125.0000    79037.50
    1  7396 CLEARING                      LP SUM       1.000     5800.0000     5800.00
    1  7397 TIEDBACK RETAINING WALL       SQ FT    63009.000       70.0000  4410630.00
    1  7398 CHAINLINK FENCE-5'            LIN FT    1862.000       30.0000    55860.00
    2  7399 WALL INSTRUMENTATION          LP SUM       2.000    52000.0000   104000.00
    1  7402 METAL HAND RAIL               LIN FT     218.100      107.0000    23336.70
    9  8001 STRUCTURE EXCAVATION-COMMON   CU YD    10204.600       12.1206   123686.20
   29  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD     4659.400       47.9173   223266.04
   56  8003 FOUNDATION PREPARATION        LP SUM      56.000    84704.2909  4743440.29
    1  8016 REINF CONC SLOPE WALL-6 INCH  SQ YD      462.000       50.0000    23100.00
    1  8018 RETAINING WALL                SQ FT    16215.000       24.0000   389160.00
   21  8019 CYCLOPEAN STONE RIP RAP       TON      16519.000       19.1031   315564.00
    1  8020 CRUSHED AGGREGATE SLOPE PROT  TON        217.000       22.0000     4774.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   19  8033 TEST PILES                    LIN FT    2031.000       34.1966    69453.25
    3  8037 COFFERDAM-PIER 1              LP SUM       3.000    55533.3333   166600.00
    3  8038 COFFERDAM-PIER 2              LP SUM       3.000    58000.0000   174000.00
    3  8039 PRE-DRILLING FOR PILES        LIN FT    1430.000       30.0839    43020.00
   12  8046 PILES-STEEL HP12X53           LIN FT    9934.000       26.3261   261523.75
    5  8050 PILES-STEEL HP14X73           LIN FT   19025.000       28.8357   548600.00
    2  8051 PILES-STEEL HP14X89           LIN FT    1061.000       36.6824    38920.00
    2  8060 PILES-PRECAST CONCRETE-14 INCHLIN FT    4627.000       29.8721   138218.00
   10  8094 PILE POINTS-12 INCH           EACH       251.000       89.9323    22573.00
    5  8095 PILE POINTS-14 INCH           EACH       161.000      112.3602    18090.00
    1  8096 PILES-PRESTRESSED CONC-14 INCHLIN FT     480.000       35.0000    16800.00
  115  8100 CONCRETE-CLASS A              CU YD    19580.390      353.9934  6931329.01
   21  8104 CONCRETE-CLASS AA             CU YD     9323.000      446.0530  4158552.00
   10  8105 CONCRETE-CLASS AAA            CU YD     5873.500      405.9498  2384346.31
    2  8106 CONCRETE-CLASS M 1            CU YD       85.200      810.2113    69030.00
  125  8150 STEEL REINFORCEMENT           LB     3179955.600        0.6433  2045790.01
   40  8151 STEEL REINF-EPOXY COATED      LB     2190115.000        0.6536  1431394.06
   32  8160 STRUCTURAL STEEL              LB     1464717.000        1.5278  2237810.84
    3  8170 SHEAR CONNECTORS              LP SUM       3.000     7600.0000    22800.00
    2  8256 HANDRAIL, METAL               LIN FT    1004.800      121.1903   121772.00
    2  8269 ELECTRICAL CONDUIT            LP SUM       2.000    10900.0000    21800.00
    2  8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       2.000     4750.0000     9500.00
    4  8306 REMOVE STRUCTURE              LP SUM       4.000    11750.0000    47000.00
    1  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000    40000.0000    40000.00
    2  8410 LOW FLOW DIVERSION CURB       LP SUM       2.000     3750.0000     7500.00
   49  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM      49.000   431380.9592 21137667.00
    3  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       3.000   160000.0000   480000.00
    4  8469 EXPANSION DAM-1 1/2" NEOPRENE LIN FT     476.600       98.9103    47140.64
    1  8470 EXPANSION DAM-2 INCH NEOPRENE LIN FT      61.100       75.0000     4582.50
    2  8472 EXPANSION DAM-4 INCH NEOPRENE LIN FT     190.600      230.7450    43980.00
    1  8475 EXPANSION DAM-1 1/2" SILICONE LIN FT     166.000      110.0000    18260.00
    2  8500 APPROACH SLAB                 SQ YD      696.800      108.1731    75375.00
   33  8504 EPOXY SAND SLURRY             SQ YD    10301.000       23.6251   243361.90
   24  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    39851.000       13.3083   530349.10
   31  8526 CONC CLASS M FULL DEPTH PATCH CU YD      447.650     1260.7953   564395.00
   26  8534 CONCRETE OVERLAY-LATEX        CU YD     1784.700     1284.8224  2293022.50
    1  8535 CONC OVERLAY-LOW SLUMP        CU YD       63.300      750.0000    47475.00
    6  8540 JOINT SEALING                 LIN FT    1202.300       55.3655    66566.00
   33  8549 BLAST CLEANING                SQ YD    64431.000        7.9341   511204.40
    1  8550 HYDRODEMOLITION               SQ YD     2821.000       50.0000   141050.00
   11  8551 MACHINE PREP OF EXISTING SLAB SQ YD    18127.000       11.6339   210887.00
    4  8633 PRECAST PC I BEAM TYPE III    LIN FT    3373.000      113.4859   382787.88
    6  8634 PRECAST PC I BEAM TYPE IV     LIN FT    5951.500      118.2383   703695.40
    1  8635 PRECAST 66 INCH PCI BEAM-MOD  LIN FT    1126.300      174.0000   195976.20
    1  8636 PRECAST 60 INCH PCI BEAM-MOD  LIN FT    2091.300      165.0000   345064.50
    1  8653 PRECAST PC BOX BEAM, B21-48   LIN FT     300.000      130.0000    39000.00
    1  8654 PRECAST PC BOX BEAM, B27-48   LIN FT     336.000      120.0000    40320.00



    2  8661 PRECAST PC BOX BEAM, CB12-48  LIN FT     414.000      146.8696    60804.00
    1  8662 PRECAST PC BOX BEAM, CB17-48  LIN FT     240.000      120.0000    28800.00
    1  8663 PRECAST PC BOX BEAM, CB21-48  LIN FT     448.000      119.0000    53312.00
    1  8664 PRECAST PC BOX BEAM, CB27-48  LIN FT     576.000      133.5000    76896.00
    1  8665 PRECAST PC BOX BEAM, CB33-48  LIN FT     320.900      130.0000    41717.00
    1  8666 PRECAST PC BOX BEAM, CB42-48  LIN FT     621.000      186.0000   115506.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  8667 PRECAST PC BOX BEAM SB12      LIN FT     120.000      183.5600    22027.20
    1  8670 PRECAST PC BOX BEAM SB 27     LIN FT     560.000      158.9800    89028.80
    2  8671 PC BOX BM SB33 X 48           LIN FT    3111.300      199.8306   621733.00
    4  8672 PRECAST PC BOX BEAM SB 42-48  LIN FT    2176.600      196.2450   427146.90
    1  8709 CHAIN LINK FENCE-7 FT         LIN FT     132.000       75.0000     9900.00
    1  8711 CHAIN LINK FENCE-6 FT         LIN FT     231.000       26.0000     6006.00
    1  8712 CHAIN LINK FENCE-8 FT         LIN FT     544.000       20.0000    10880.00
    1  8752 PAINT CLEARANCE GAUGES        LP SUM       1.000    20000.0000    20000.00
   17  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT   13169.000       21.1094   277989.20
    1  8802 GUARDRAIL-STEEL W BM-S FACE CHLIN FT      89.000       44.5000     3960.50
    2  8808 GUARDRAIL-BRIDGE CASE II      LIN FT     544.000       40.5765    22073.60
    1  8822 DRAIN PIPE-6 INCH PERFORATED  LIN FT     400.000        5.0000     2000.00
    1  9001 BEND & BLOCK-6 INCH           EACH         1.000      334.7500      334.75
    2  9003 PAVE STRIPING-TEMP NR TAPE-BLKLIN FT     460.000        1.6304      750.00
    1  9004 REM & RESET SLOPEWALL         EACH         2.000     1500.0000     3000.00
    1  9007 ROCK SUB BASE                 TON      24243.000       10.7500   260612.25
    2  9008 MILLED CENTERLINE RUMBLE STRIPLIN FT  286404.000        0.4782   136953.26
    2  9009 PAVE STRP PERM-6"Y EPOXY PAINTLIN FT  373035.000        1.0582   394738.75
    4  9010 CL2 ASPH SURF 0.38B PG76-22   TON      19615.000       38.7185   759462.50
    2  9011 PAVE MARK PAINT ARROW         EACH        18.000       35.0000      630.00
    6  9012 PAVE MARK PAINT HANDICAP SYM  EACH        34.000       22.3529      760.00
    1  9013 ASPHALT SCRATCH COURSE PG64-22TON       1240.000       38.5000    47740.00
    1  9015 REM PAVED DITCH               LIN FT     400.000        1.0000      400.00
    1  9016 ALUM STRUCT PLATE PIPE ARCH   LIN FT      54.000     1222.1300    65995.02
    1  9019 JOINT FAILURE REPAIR          SQ YD       72.000      170.0000    12240.00
    1  9020 MOWING OF SLOPES              ACRE       150.000      300.0000    45000.00
    1  9021 CL2 ASPH SURF 0.5D PG76-22    TON       3875.000       47.6900   184798.75
    4  9022 GEOGRID REINFORCEMENT         SQ YD    12399.000        7.9879    99042.25
    1  9023 CULVERT PIPE-21" EQUIV        LIN FT      66.000       30.0000     1980.00
    1  9024 CRUSHED STONE FOR PIPE BEDDINGTON         35.000        8.0000      280.00
    6  9025 INSTALL CONDUIT               LIN FT   57513.000        5.6414   324452.73
    1  9026 INSTALL MANHOLE               EACH         4.000     1000.0000     4000.00
    1  9027 INST CONDUX BRIDGE SUPPORT SYSLP SUM       1.000     2500.0000     2500.00
    1  9029 TAPPING SLEEVE&VALVE-8"X8"X8" EACH         4.000     1100.0000     4400.00
    1  9030 MEGA-LUG CAP-8"               EACH         4.000      100.0000      400.00
    2  9031 ASPHALT PAVEMENT REPLACEMENT  SQ FT      668.000       14.0000     9352.00
    1  9032 SAN SEWER MANHOLE BARREL EXTENVER FT      11.000      100.0000     1100.00
    1  9033 PVC TO CLAY COUPLING-8"       EACH         3.000      100.0000      300.00
    1  9034 ABANDON & DEMOLISH SAN SEWER  LP SUM       1.000     1000.0000     1000.00
    1  9035 PCC CAP/CRADLE-6"             CU YD        0.500      500.0000      250.00
    1  9036 STEEL GAS MAIN-3"             LIN FT     318.200       40.0000    12728.00
    1  9037 COPPER FITTING-3"             EACH         4.000      250.0000     1000.00
    1  9038 BEND 90 DEG-3"                EACH         8.000      100.0000      800.00
    1  9039 BEND 45 DEG-3"                EACH         2.000      100.0000      200.00
    1  9040 WELDEND VALVE & BOX-3"        EACH         1.000      250.0000      250.00
    1  9041 MAGNESIUM ANODE               EACH         2.000      200.0000      400.00
    1  9042 CURB REPLACEMENT              LIN FT      20.000       30.0000      600.00
    1  9043 ADJUST GAS VALVE TO GRADE     EACH         2.000      100.0000      200.00
    3  9044 STEEL ENCASEMENT PIPE-42"     LIN FT     268.000      400.0560   107215.00
    1  9055 INSTALL DRAIN                 EACH         7.000      700.0000     4900.00
    1  9068 CL2 ASPH SURF 0.38B PG76-22   TON       2130.000       55.2600   117703.80
    4  9069 PAVEMENT REPLACEMENT          LIN FT     894.000       15.1678    13560.00
    5  9071 CL2 ASPH SURF 0.5D PG64-22    TON      11546.000       41.0076   473473.61
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    8  9072 ALUM STRUCT PLATE BOX CULVERT LIN FT     306.500     1345.1631   412292.50
    3  9074 PCC PAVE-11" NON-REINF/24     SQ YD     2263.000       85.9593   194526.00



    5  9075 SILT CHECK TYPE 2-MOD         EACH       118.000      175.4237    20700.00
    4  9076 CLEAN SILT CHECK TYPE 2-MOD   EACH       184.000       44.5652     8200.00
    4  9082 CL2 ASPH SURF 0.38A PG70-22   TON       8879.000       30.8862   274238.20
    1  9100 REM & RESET VEHICLE STOP      EACH         4.000       60.0000      240.00
    2  9101 RETAINING WALL-NON REINF (MOD)LIN FT     400.000      162.5000    65000.00
    1  9102 DUCTILE IRON PIPE-36"         LIN FT     138.000      262.5500    36231.90
    2  9103 CONCRETE ENCASEMENT           LIN FT     163.000       68.7693    11209.40
    1  9104 CONC CONNECTING COLLAR        EACH         1.000      200.0000      200.00
    1  9105 SHOULDER FAILURE REPAIR       SQ YD     2277.000       11.5200    26231.04
    2  9106 BEND & BLOCK - 12 INCH        EACH         8.000      471.5625     3772.50
    1  9107 ANCHOR TEE & BLOCK 12"X12"X6" EACH         1.000      566.5000      566.50
    1  9108 REM ASBESTOS WATER LINE-8"    LIN FT     900.000       13.8000    12420.00
    1  9109 METAL END SECTION TY 2-36"    EACH         4.000     1825.0000     7300.00
    1  9118 CORPORATION STOP-1"           EACH         2.000      120.0000      240.00
    1  9120 WYE 8" X 6"                   EACH         3.000      100.0000      300.00
    1  9162 BORE & JACK PIPE              LIN FT      76.000      232.7500    17689.00
    2  9163 REMOVE & RELOCATE PANEL SIGN  EACH        14.000      550.0000     7700.00
    2  9164 INLET PROTECTION              EACH        92.000       21.9565     2020.00
    2  9165 CLEAN INLET PROTECTION        EACH       178.000        6.5169     1160.00
    2  9166 TEMP SILT DITCH               LIN FT    1526.000        1.1442     1746.00
    1  9167 AMERICAN SYCAMORE             EACH        28.000       30.2500      847.00
    3  9168 GREEN ASH                     EACH       132.000      148.0909    19548.00
    1  9172 OSS GALV STEEL BUTTERFLY      EACH         1.000    15000.0000    15000.00
    2  9173 RIGGING                       LP SUM       2.000     1000.0000     2000.00
    1  9174 REPLACE BOLTS                 EACH        42.000      100.0000     4200.00
    3  9175 CL2 ASPH SURF 0.38C PG76-22   TON      11640.000       38.5373   448574.70
    1  9176 BYPASS PUMPING                LP SUM       1.000     1200.0000     1200.00
    2  9180 PCC PAVE-8" NON-REINF/24      SQ YD     3509.000       73.6517   258443.75
    1  9181 PARTIAL DEPTH PATCHING        SQ YD       13.600      200.0000     2720.00
    4  9182 TEMP RELOCATION OF SIGNAL HEADEACH        12.000      463.3333     5560.00
    1  9183 SPECIAL DITCHING              LIN FT     500.000        1.2500      625.00
    1  9184 CONCRETE SIDEWALK REPAIR      SQ YD      140.000      140.0000    19600.00
    2  9185 CONCRETE CURB REPAIR          LIN FT     365.000       62.6712    22875.00
    3  9186 ELIMINATE TRANSVERSE JOINT    LIN FT    1314.000      127.1233   167040.00
    1  9192 BUR OAK                       EACH         4.000      688.0000     2752.00
    1  9193 WHITE ASH                     EACH        50.000        2.5000      125.00
    3  9194 SYCAMORE                      EACH       304.000      180.9737    55016.00
    2  9195 SMA SURFACE(EXP)              TON      12107.000       67.5800   818191.06
    2  9196 SMA BASE (EXP)                TON      33100.000       60.9600  2017776.00
    4  9197 REPLACE GRATE                 EACH        85.000      540.7059    45960.00
    4  9198 REM & RESET TRAFFIC SIGN      EACH        90.000      260.1956    23417.60
    3  9199 MOD OPEN-GRADED DRAIN COURSE  TON      20011.000       44.0836   882156.93
    1  9203 REMOVE CRASH CUSHION          EACH         9.000      800.0000     7200.00
    1  9204 ASPHALT PAVEMENT REINFORCEMENTSQ YD    11370.000        8.9000   101193.00
    1  9205 MOD MEDIAN BARRIER WALL       LIN FT     160.000       60.0000     9600.00
    2  9207 CL3 ASPH SURF 0.38D PG64-22   TON      11843.000       32.1646   380924.86
    4  9208 REMOVE ASBESTOS PIPE          LIN FT    6783.000       14.6432    99325.00
    1  9209 PUMP STATION                  EACH         2.000    12750.0000    25500.00
    2  9210 CRASH CUSHION TYPE VII        EACH         3.000    20815.7533    62447.26
    3  9211 STREET INLET                  EACH       115.000     1533.0435   176300.00
    1  9212 TEMP SITE CONTROL FENCE       LIN FT    7721.000        4.0000    30884.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9213 SUBBALLAST                    TON       1415.000       13.0000    18395.00
    1  9214 IMP ENVIR HEALTH & SAFETY PLANLP SUM       1.000    45000.0000    45000.00
    1  9215 RESTORE COURIER JOURNAL PARCELLP SUM       1.000    24000.0000    24000.00
    1  9216 REMOVE TUNNEL                 LP SUM       1.000     5500.0000     5500.00
    1  9217 RESTORE DETOUR TRACK          LP SUM       1.000     3300.0000     3300.00
   22  9218 INSTALL PIPE                  LIN FT   15431.000       31.7201   489473.30
    3  9219 INSTALL TIE-IN                EACH         8.000     3937.5000    31500.00
   19  9220 RELOCATE SERVICE              EACH       136.000      458.1618    62310.00
    5  9221 TRANSFER SERVICE              EACH        19.000      545.2632    10360.00
    2  9222 DISCONTINUE SERVICE           EACH        23.000      292.1739     6720.00
    1  9223 STACK-12"                     LIN FT      12.000      250.0000     3000.00
    1  9224 SPECIAL COLLAR                EACH         1.000      960.0000      960.00
    8  9225 TEE                           EACH       104.000       87.7692     9128.00
    1  9226 CONCRETE CRADLE               LIN FT      20.000       43.0000      860.00
    2  9227 CONCRETE CAP                  LIN FT      80.000       48.7500     3900.00



    1  9228 WINTER KING HAWTHORNE         EACH        18.000      250.0000     4500.00
    1  9229 THORNLESS COMMON HONEYLOCUST  EACH        20.000      300.0000     6000.00
    1  9230 ZUMI CRABAPPLE                EACH        56.000      210.0000    11760.00
    1  9231 WILLOW OAK                    EACH        12.000      350.0000     4200.00
    1  9232 RED OAK                       EACH        21.000      360.0000     7560.00
    1  9233 LITTLELEAF LINDEN             EACH        86.000      340.0000    29240.00
    1  9234 PVC ELBOW-2"                  EACH        66.000        7.0000      462.00
    1  9235 INSTALL SPLICE BOX            EACH         9.000       80.0000      720.00
    1  9236 INSTALL ELECTRICAL SERVICE    EACH         1.000     9800.0000     9800.00
    1  9238 CONTAMINATED SOIL DISPOSAL    TON      97458.000       19.1000  1861447.80
    1  9239 CONCRETE SLURRY               CU YD        5.000       65.0000      325.00
    3  9240 PCC PAVE-10" NON-REINF/24     SQ YD     3344.700       72.4404   242291.40
    1  9241 ULTRA THIN BONDED WEAR COURSE TON       1750.000       79.7700   139597.50
    1  9242 ADVANCED WARNING SIGN         SQ FT       76.000       31.0000     2356.00
    1  9243 PAVEMENT JOINT ADHESIVE       LIN FT   23510.000        0.9000    21159.00
    1  9244 CLEAN CULVERT                 LP SUM       1.000     4000.0000     4000.00
    1  9245 PREFORMED QUAD LOOPS &HR LEAD LIN FT   10000.000       23.0000   230000.00
    1  9246 SOIL WASTE                    CU YD    67033.000        0.6000    40219.80
    1  9247 REM & RESET PERF PIPE HEADWALLEACH        31.000      315.0000     9765.00
    2  9257 CONC MED BARR TY 9T-INSTALL   LIN FT    1500.000       20.0200    30030.00
    3  9264 WIRE #10                      LIN FT    4085.000        0.9213     3763.50
    1  9266 REM & RESET TRAFFIC SIGN      EACH       150.000      175.0000    26250.00
    6  9268 CONCRETE OVERLAY-RAPID SET    CU YD      776.600     1270.4211   986609.00
    2  9269 PAVE STRIPING-REMOVAL         SQ FT     4000.000        1.5000     6000.00
    3  9270 GRANULAR EMBANKMENT           TON      45002.000        8.5779   386024.00
    1  9271 LANE CONTROL SYSTEM           LP SUM       1.000    65000.0000    65000.00
    1  9272 BASE MT ALUM CONTROL CAB      EACH         1.000     2500.0000     2500.00
    1  9273 ADDITIONAL BULBS              EACH        20.000       11.0000      220.00
    1  9274 ADDITIONAL SIGNAL HEADS       EACH         3.000     2850.0000     8550.00
    4  9275 CL2 ASPH SURF 0.38D PG76-22   TON      15385.000       37.1166   571038.60
    1  9276 HOT TAP                       EACH         1.000     2500.0000     2500.00
    1  9278 REMOVE ASPHALT PAVEMENT       TON        300.000        6.5000     1950.00
    1  9280 REM & REINSTALL HEADWALL      EACH         2.000      500.0000     1000.00
    2  9281 PCC PAVEMENT-11" REINF/24     SQ YD     7249.000       76.8002   556725.00
    1  9282 EMBANKMENT BACKFILL           CU YD      175.000       12.0000     2100.00
    2  9283 PAVE MRKG-LINE REMOVAL        LIN FT     600.000        1.5533      932.00
    1  9284 HOT POURED ELASTIC JOINT SEAL LB       13200.000        1.0000    13200.00
    1  9285 SIDEWALK RAMP TY 3-MOD        EACH         1.000     1548.7500     1548.75
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  9286 CL1 ASPH SURF 0.38D PG70-22   TON       2295.000       24.2148    55573.07
    1  9288 HORIZONTAL WHALERS-R/R RAILS  LIN FT     720.000       10.0000     7200.00
    1  9289 CABLE CLAMP-GALV              EACH       960.000        5.0000     4800.00
    1  9290 CABLE-3/4" GALV               LIN FT    3456.000        5.0000    17280.00
    2  9291 RENEW PIPE LINER              LIN FT     536.000       57.5000    30820.00
    1  9292 PLANTING AREA PREP TY 1       SQ YD   270000.000        0.0700    18900.00
    1  9293 PLANTING AREA PREP TY 2       SQ YD   110000.000        0.0700     7700.00
    2  9294 TURF REINFORCING MAT          SQ YD      730.000        6.1678     4502.50
    1  9295 HDPE PIPE-8"                  LIN FT     140.000       36.9000     5166.00
    1  9296 ROCK CHECK STRUCTURE          TON        450.000       20.6500     9292.50
    3  9297 HERBACEOUS SEED MIX           SQ YD   406200.000        0.1834    74490.00
    1  9298 CONCRETE REMOVAL              LP SUM       1.000     1225.0000     1225.00
    1  9299 SPECIAL DROP BOX INLET        EACH         1.000     4000.0000     4000.00
    1  9300 VIDEO CAMERA                  EACH         1.000     5500.0000     5500.00
    1  9305 WASTE REMOVAL                 LP SUM       1.000     4000.0000     4000.00
    1  9306 BALL VALVE-2"                 EACH         3.000      195.0000      585.00
    1  9307 BALL VALVE-1.5"               EACH         1.000      165.0000      165.00
    1  9308 LINE STOP-8"                  EACH         1.000     4710.0000     4710.00
    1  9309 LINE STOP-6"                  EACH         2.000     3476.0000     6952.00
    1  9310 RECONNECT FIRE HYDRANT        EACH         1.000      628.0000      628.00
    1  9312 WET BOTTOM BOILER SLAG        TON         65.000      100.0000     6500.00
    1  9313 G/R-STEEL W BM-SF BR MOD      LIN FT      25.000       55.0000     1375.00
    1  9314 PRECAST BOX CULVERT-6' X 4'   LIN FT      40.000      450.0000    18000.00
    3  9315 GENERAL CONSTRUCTION          LP SUM       3.000    59333.3333   178000.00
    2  9316 EQUIPMENT                     LP SUM       2.000    43500.0000    87000.00
    3  9317 MECHANICAL CONSTRUCTION       LP SUM       3.000    39333.3333   118000.00
    3  9318 ELECTRICAL CONSTRUCTION       LP SUM       3.000    53333.3333   160000.00
    2  9319 CRACK REPAIR                  LIN FT     650.000       42.3077    27500.00



    1  9320 PINHOLE REPAIR                SQ FT       50.000      110.0000     5500.00
    1  9321 FISSURE REPAIR                EACH         6.000     2000.0000    12000.00
    1  9322 MONOLITHINC SURFACING SYSTEM  LP SUM       1.000    45000.0000    45000.00
    1  9323 REFURBISH VERT TURBINE PUMPS  EACH         3.000    55500.0000   166500.00
    1  9324 CL1 ASPH SURF 0.38D PG76-22   TON       4149.000       45.3500   188157.15
    1  9325 PAVE MARK-THERM "SCHOOL"      EACH         1.000      235.0000      235.00
    1  9326 REMOVE CONCRETE BRIDGE RAIL   LIN FT     144.000      100.0000    14400.00
    1  9327 JUNCTON BOX TYPE B-1          EACH         1.000     2400.0000     2400.00
    1  9328 CONCRETE MILLING & TEXTURING  SQ YD        7.400      150.0000     1110.00
    1  9329 GROUT                         CU YD        5.000      750.0000     3750.00
    1  9331 CL1 ASPH SURF 0.5D PG64-22    TON       1473.000       46.5400    68553.42
    1  9340 PAVE STRIPING-POLY-Y-6"       LIN FT   28200.000        1.0100    28482.00
    1  9341 PAVE STRIPING-POLY-W-6"       LIN FT   58370.000        1.0100    58953.70
    1  9342 PCC PAVE-11" REINF/SPECIAL    SQ YD     1725.000       95.0000   163875.00
    1  9343 REM & RESET OFFSET BLOCK      EACH      2430.000       17.5000    42525.00
    2  9345 G/R-TERM SECT #1-INSTALL      EACH        20.000       12.2500      245.00
    1  9346 BRIDGE G/R RAILING SYS TY II-ALIN FT    1180.000       55.0000    64900.00
    1  9347 G/R TERMINAL SECTION NO. 11   EACH         4.000       52.5000      210.00
    1  9348 BLOW-UP/RELIEF JOINT          SQ YD      512.000      128.7000    65894.40
    1  9349 RELOCATE MEDIAN U-TURN        EACH         3.000     3009.6200     9028.86
    1  9350 REM & RESET SINGLE POST SIGN  EACH        26.000      200.0000     5200.00
    1  9351 REM & RESET DOUBLE POST SIGN  EACH        22.000      400.0000     8800.00
    1  9352 REM & RESET PANEL SIGN        EACH         1.000    41000.0000    41000.00
    1  9353 REM & RESET BREAK AWAY SIGN   EACH         4.000     3250.0000    13000.00
    1  9354 REMOVE CRASH CUSHION          EACH         6.000     1985.0000    11910.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    2  9355 REMOVE CONCRETE BARRIER WALL  LIN FT     322.000       80.0000    25760.00
    1  9357 CONCRETE BARRIER WALL         LIN FT     864.000      375.0000   324000.00
    1  9358 EMB IN PLACE-MEDIAN & SHOULDERLIN FT   82298.000        6.0000   493788.00
    2  9359 LUMINARE-SHOEBOX DESIGN TY 2  EACH        28.000     2572.5000    72030.00
    2  9360 LUMINARE-INGROUND DESIGN TY 3 EACH        46.000     2520.0000   115920.00
    2  9362 SLEEVE-3"                     LIN FT     842.000      126.9596   106900.00
    1  9363 REM LIGHT POLE AND BASE       EACH        78.000      300.0000    23400.00
    1  9364 REM LIGHTING CONTROL CENTERR  EACH         1.000     1000.0000     1000.00
    2  9365 LAW ENFORCEMENT OFFICER       HOUR      7972.000       33.0000   263076.00
    2  9373 POLE-80' W/LOWERING DEVICE    EACH        12.000    22471.6667   269660.00
    2  9374 POLE-50' W LOWERING DEVICE    EACH         7.000    13414.2857    93900.00
    1  9375 MASTER RADIO                  EACH         1.000     7000.0000     7000.00
    1  9376 LOCAL RADIO                   EACH         8.000     6500.0000    52000.00
    2  9377 DOME PTZ CAMERA               EACH        20.000    18180.0000   363600.00
    2  9378 VMS TYPE A                    EACH         3.000   107650.0000   322950.00
    2  9379 RADAR VEHICLE DETECTOR        EACH        16.000     5729.5000    91672.00
    2  9380 ENCLOSURE MODEL 334           EACH        23.000     6818.2609   156820.00
    1  9381 TRANSFORMER 480/120           EACH         4.000     1000.0000     4000.00
    2  9382 RWIS                          EACH         2.000    22275.0000    44550.00
    2  9383 TELEPHONE CABLE               LIN FT   11100.000        2.0471    22722.50
    1  9386 CLEANING                      SQ FT    68200.000        1.4700   100254.00
    1  9387 GRATE                         EACH         2.000     2000.0000     4000.00
    1  9388 COVER PLATE                   EACH        18.000      700.0000    12600.00
    1  9389 REMOVE TROUGH                 EACH         2.000     6500.0000    13000.00
    1  9390 PAVEMENT REPAIR               SQ YD      256.000      150.0000    38400.00
    1  9391 MISC ITEMS                    LP SUM       1.000    10000.0000    10000.00
    1  9398 LEVELING & WEDGING PG76-22    TON        398.000       50.0000    19900.00
    1  9399 BARRIER WALL                  LIN FT    1693.000      200.0000   338600.00
    2  9400 PAVE STRIPING-EPOXY PAINT-4" WLIN FT   65042.000        1.1042    71821.50
    2  9401 PAVE STRIPING-EPOXY PAINT-4" YLIN FT   45166.000        1.0954    49474.50
    1  9402 PCC PAVE-9" NON-REINF/24      SQ YD     1493.000       85.0000   126905.00
    2  9403 REPAIR CURB-6"                LIN FT     265.000       13.7736     3650.00
    1  9404 RECONSTRUCT CURB INLET        EACH         1.000     2500.0000     2500.00
    2  9405 SAW-CLEAN-SEAL JOINT          LIN FT   93706.000        1.6226   152049.60
    5  9406 SAW-CLEAN-SEAL RANDOM CRACK   LIN FT   37685.000        2.6751   100810.00
    1  9407 INSTALL POLE                  EACH         6.000     6019.2400    36115.44
    2  9408 HEBICIDE SPRAYING OF GUARDRAILLIN FT  972864.000        0.0225    21889.43
    1  9409 REMOVE CBI TOP                EACH        14.000      625.0000     8750.00
    1  9410 REMOVE TRAFFIC ISLAND         SQ YD      200.000       86.0000    17200.00
    1  9412 DROP BOX INLET TY 14-MOD      EACH         7.000     1000.0000     7000.00
    1  9417 STEEL PLATES                  EACH       198.000       50.0000     9900.00



    1  9418 PAVEMENT MARKER TY IV-A BY    EACH       248.000        5.0000     1240.00
    1  9419 RETROFIT 1                    LP SUM       1.000    10000.0000    10000.00
    2  9420 RETROFIT 2                    EACH         9.000     4000.0000    36000.00
    1  9421 RETROFIT 3                    LIN FT      66.000      600.0000    39600.00
    1  9422 RETROFIT 4                    EACH        13.000    27500.0000   357500.00
    1  9423 RETROFIT 5                    EACH         2.000     2500.0000     5000.00
    1  9424 RETROFIT 6                    LP SUM       1.000    23000.0000    23000.00
    1  9425 RETROFIT 7                    EACH       434.000        5.0000     2170.00
    1  9426 RETROFIT 8                    EACH       500.000       17.0000     8500.00
    1  9427 CONCRETE MEDIAN               LIN FT      30.000       50.0000     1500.00
    1  9428 LIGHTING IGNITOR              EACH         1.000    14700.0000    14700.00
    1  9429 LIGHTING CONTROL/MONITORING   EACH         1.000   206850.0000   206850.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    1  9430 PCC PAVE-9" NON-REINF/24      SQ YD       16.000      172.0000     2752.00
    1  9431 PCC PAVE-12" NON-REINF/24     SQ YD     2076.000      100.0000   207600.00
    1  9447 PCC BASE-6.5"                 SQ YD       60.000      200.0000    12000.00
    1  9448 PCC BASE-12"                  SQ YD     1689.000       70.0000   118230.00
    1  9449 SHOULDER WIDENING             SQ YD    11400.000        0.5000     5700.00
    2  9450 CLEAN INLET                   EACH        20.000      256.5000     5130.00
    1  9451 GEOGRID                       SQ YD     1379.000        5.0000     6895.00
    2  9452 REM & RESET G/R END TREATMENT EACH        21.000     1027.8095    21584.00
    2  9453 CONC MED BARR TY 14C (50)     LIN FT   38113.000       53.5000  2039045.50
    1  9454 CONC MED BAR BOX INLET TY 14A1EACH         3.000     4200.0000    12600.00
    1  9455 CONC MED BAR BOX IN TY 14B1MODEACH         1.000     1900.0000     1900.00
    2  9456 CONC MED BAR BOX IN TY 14B2MODEACH         4.000     2450.0000     9800.00
    1  9457 MANHOLE LID                   EACH         1.000      300.0000      300.00
    1  9458 REFERENCE MARKERS             EACH        23.000      165.0000     3795.00
    1  9459 MILLING & TEXTURING           SQ YD    11400.000        7.0000    79800.00
    1  9462 WHITE OAK                     EACH        50.000        2.5000      125.00
    1  9463 DOUBLE WING DEFLECTORS        EACH         8.000     5000.0000    40000.00
    1  9469 RESHAPING MEDIAN              LIN FT     400.000        7.5000     3000.00
    2  9470 REPLACE GRATES                EACH         5.000      420.0000     2100.00
    5  9471 INSTALL FITTING               EACH        17.000     1849.8235    31447.00
   11  9472 INSTALL VALVE                 EACH        91.000      572.7033    52116.00
    1  9473 INSTALL MARKER                EACH         5.000      200.0000     1000.00
    2  9474 SAWCUT PAVEMENT               LIN FT   47615.000        0.8007    38125.00
    1  9475 CL2 ASPH SURF 0.38A PG76-22   TON       8660.000       51.1800   443218.80
    7  9476 CONDUCTOR                     LIN FT   36615.000        1.6860    61731.90
    1  9477 WIREWAY                       LIN FT    1800.000      139.6500   251370.00
    2  9478 PANEL                         EACH         3.000     2275.0000     6825.00
    1  9479 TRANSFORMER                   EACH         1.000     5775.0000     5775.00
    1  9480 CONTACTORS                    EACH         7.000      630.0000     4410.00
    1  9481 TUNNEL LIGHTING & BALLAST     LP SUM       1.000   441000.0000   441000.00
    1  9482 MISC ELECTRICAL ITEMS         LP SUM       1.000   287250.0000   287250.00
    1  9483 ELECTRICAL MANHOLE            EACH         3.000    12075.0000    36225.00
    1  9484 PHOTOCELLS                    EACH         2.000      262.5000      525.00
    1  9485 CONDUIT RACEWAY 4"            LIN FT     220.000       25.0000     5500.00
    1  9502 PRECAST BRIDGE UNIT 24'X10'   LIN FT      40.000     3700.0000   148000.00
    1  9503 RELOCATE LUMINARE             EACH         1.000     1800.0000     1800.00
    1  9505 CL3 ASPH BASE 1.0D PG76-22 MODTON       1250.000       70.0000    87500.00
    1  9506 CL3 ASPH SURF 0.5A PG76-22 MODTON        470.000       75.0000    35250.00
    1  9507 SANDBAR WILLOW                EACH       720.000        2.5000     1800.00
    1  9508 COAL TAR EMULS PAVE SEAL      SQ YD     3582.000        1.2500     4477.50
    2  9509 WIM SCALES                    LP SUM       2.000    49073.0000    98146.00
    1  9511 REMOVE UNSTABLE MATERIAL      CU YD     3060.000        2.0000     6120.00
    1  9512 EXTRA DEPTH                   EACH         9.000      100.0000      900.00
    1  9513 POLY VALVE-4"                 EACH         2.000      650.0000     1300.00
    1  9514 CABLE-#3/3C DUCTED            LIN FT    3400.000        4.6500    15810.00
    1  9515 FILL & CAP CISTERN            EACH         3.000     3330.0000     9990.00
   10  9516 ENTRANCEWAY                   EACH        10.000    18932.5000   189325.00
    1  9518 RETAINING WALL CAP            TON        125.000      928.0000   116000.00
    1  9519 LEATHERWOOD TYPE ROCKWALL     LIN FT     763.000      257.0000   196091.00
    1  9520 SHADYSIDE TYPE ROCKWALL       LIN FT     363.000      602.0000   218526.00
    1  9521 GAINESWAY TYPE ROCKWALL       LIN FT    4744.000      257.0000  1219208.00
    1  9522 ELMENDORF TYPE ROCKWALL       LIN FT    4050.000      257.0000  1040850.00
    1  9523 NORMANDY TYPE ROCKWALL        LIN FT    2925.000      257.0000   751725.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001



 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9524 PAYSON STUD TYPE ROCKWALL     LIN FT    1786.000      257.0000   459002.00
    1  9525 THRU WALL DRAINAGE CULVERT    EACH         4.000      500.0000     2000.00
    1  9526 MOWING-FREQ MOWN AREAS        ACRE       360.000      390.0000   140400.00
    1  9527 MOWING-IN TREE PROTECT ZONE   ACRE        18.500      715.0000    13227.50
    1  9528 SOIL ANALYSIS                 EACH        50.000       31.5000     1575.00
    1  9529 MAINTENANCE FERTILIZATION     LB        3700.000        7.3500    27195.00
    1  9530 MAINTENANCE PRUNING           EACH      1200.000       33.3500    40020.00
    1  9531 TREE & SHRUB WATERING         M GAL      250.000      333.0000    83250.00
    1  9532 VEGETATIONAL MANAGEMENT       LP SUM       1.000    21000.0000    21000.00
    1  9533 TREE PROTECTION FENCING       LIN FT    8150.000        5.8000    47270.00
    1  9534 MULCH NETTING                 SQ YD    22000.000        1.0800    23760.00
    1  9535 MAINTENANCE MULCH             CU YD      100.000       72.0000     7200.00
    1  9536 REMOVE OFFICE TRAILER         LP SUM       1.000     5000.0000     5000.00
    1  9537 ROCK WALL REPAIR              EACH         6.000     5200.0000    31200.00
    1  9538 STABILIZED GRASS SHOULDER     SQ YD    43266.000       12.5000   540825.00
    1  9539 ROADBED REINFORCEMENT         SQ YD   236828.000        5.4800  1297817.44
    1  9540 EARTH SHOULDER REINFORCEMENT  SQ YD    43266.000       15.0700   652018.62
    2  9541 RED MAPLE                     EACH       188.000      514.1702    96664.00
    2  9542 SUGAR MAPLE                   EACH       158.000      518.2278    81880.00
    2  9543 OHIO BUCKEYE                  EACH        32.000      357.0312    11425.00
    1  9544 SHELLBARK HICKORY             EACH         4.000      223.0000      892.00
    2  9545 HACKBERRY                     EACH       228.000      393.7895    89784.00
    1  9546 YELLOW-WOOD                   EACH        23.000      300.0000     6900.00
    1  9547 COCKSPUR THORN                EACH         7.000      344.0000     2408.00
    1  9548 AMERICAN BEECH                EACH        10.000      445.0000     4450.00
    1  9549 BLUE ASH                      EACH         6.000       67.0000      402.00
    2  9550 KENTUCKY COFFEETREE           EACH       141.000      480.4610    67745.00
    2  9551 BLACK WALNUT                  EACH        31.000      493.8065    15308.00
    1  9552 TULIP TREE                    EACH        15.000      622.0000     9330.00
    1  9553 BLACK GUM                     EACH         9.000      622.0000     5598.00
    1  9554 BLACK CHERRY                  EACH        13.000       67.0000      871.00
    2  9555 WHITE OAK                     EACH        59.000      481.2373    28393.00
    2  9556 SWAMP WHITE OAK               EACH       152.000      518.2632    78776.00
    1  9557 CHINQUOPIN OAK                EACH         6.000       89.0000      534.00
    2  9558 SHUMARD OAK                   EACH       110.000      556.6545    61232.00
    1  9559 CANE                          EACH       166.000       89.0000    14774.00
    1  9560 PAW PAW                       EACH        63.000      111.0000     6993.00
    1  9561 HORNBEAM                      EACH        19.000      223.0000     4237.00
    1  9562 REDBUD                        EACH        75.000      223.0000    16725.00
    1  9563 ALT-LEAVED DOGWOOD            EACH        15.000      111.0000     1665.00
    2  9564 SILKY DOGWOOD                 EACH       655.000       52.9008    34650.00
    1  9565 BURNING BUSH                  EACH        78.000      111.0000     8658.00
    1  9566 WILD HYDRANGEA                EACH       574.000      111.0000    63714.00
    1  9567 ST JOHN'S WART                EACH       456.000       89.0000    40584.00
    1  9568 SPICEBUSH                     EACH       468.000       72.0000    33696.00
    1  9569 HOPHORNBEAM                   EACH        58.000       72.0000     4176.00
    1  9570 NINEBARK                      EACH       161.000       72.0000    11592.00
    1  9571 WILD PLUM                     EACH        38.000       72.0000     2736.00
    1  9572 FRAGRANT SUMAC                EACH       837.000       72.0000    60264.00
    1  9573 SWAMP ROSE                    EACH         5.000       72.0000      360.00
    1  9574 SASSAFRAS                     EACH        42.000      168.0000     7056.00
    1  9575 MAPLE LEAF VIBURNUM           EACH       347.000      111.0000    38517.00
    1  9576 BLACKHAW                      EACH       434.000      111.0000    48174.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9577 ARROW-WOOD                    EACH       402.000      111.0000    44622.00
    1  9583 SLEEVE-12"                    EACH         3.000      165.0000      495.00
    1  9584 SLEEVE-8"                     EACH         3.000      165.0000      495.00
    2  9585 CUT, CAP & BLOCK              EACH         4.000     1100.0000     4400.00
    1  9586 REDUCER                       EACH         4.000      110.0000      440.00
    1  9587 RECONNECT FIRE HYDRANT        EACH         5.000      440.0000     2200.00
    1  9588 STREAM CROSSING               EACH         1.000    38500.0000    38500.00
    1  9589 VALVE BOX BASE                EACH        20.000       55.0000     1100.00
    1  9590 VALVE BOX TOP SECTION         EACH        20.000       55.0000     1100.00



    1  9591 DIRECTIONAL BORING            LIN FT    4675.000       20.0600    93780.50
    1  9592 SERICEAA LESPEDEZA            SQ YD     9900.000        0.2700     2673.00
    1  9595 DEBRIS CONTAINMENT            LP SUM       1.000    66500.0000    66500.00
    1  9596 REALIGN PIER #2               LP SUM       1.000    25668.0000    25668.00
    1  9598 PCC PAVE-4" NON-REING/24      SQ YD     2835.000       40.0000   113400.00
    1  9599 GUARDRAIL-STEEL W BEAM-SF CR  LIN FT   18015.000       16.4300   295986.45
    1  9600 GUARDRAIL END TREAT TY 1 CR   EACH         7.000     3220.0000    22540.00
    1  9601 GUARDRAIL CON-BR END TY A CR  EACH         4.000     1170.0000     4680.00
    1  9602 GUARDRAIL END TREAT TY 2A CR  EACH        25.000      755.0000    18875.00
    1  9603 GUARDRAIL CON-BR END TY A1 CR EACH         1.000      380.0000      380.00
    1  9604 GUARDRAIL END TREAT TY 4A CR  EACH        15.000     1995.0000    29925.00
    4  9611 PAVEMENT REPLACEMENT          SQ YD     1122.000       41.6979    46785.00
    1  9613 CLEANOUT                      EACH        69.000      300.0000    20700.00
    1  9614 RELOCATE TUBULAR MARKERS      EACH        50.000        3.0000      150.00
    1  9615 BOX ELDER                     EACH       180.000        2.5000      450.00
    1  9616 BLACK WILLOW                  EACH       180.000        2.5000      450.00
    1  9617 PIN OAK                       EACH        50.000        2.5000      125.00
    1  9618 CROSS VANES                   EACH         9.000     5000.0000    45000.00
    1  9619 PIER CAP REPAIR               EACH         2.000    12500.0000    25000.00
    1  9620 MOD SILT CHECK FOR DBI        EACH        10.000      125.0000     1250.00
    1  9621 CLEAN MOD SILT CHECK FOR DBI  EACH        30.000        0.0100        0.30
    1  9626 LEVELING & WEDGING PG70-22    TON        570.000       35.0000    19950.00
    1  9636 REMOVE BACKWALL               EACH         2.000     1000.0000     2000.00
    1  9637 PC BOX BEAM B17X36 INSTALL    EACH         8.000      900.0000     7200.00
    1  9639 SILT CHECK (MOD)              EACH        53.000      200.0000    10600.00
    1  9640 CLEAN SILT CHECK (MOD)        EACH        53.000       55.0000     2915.00
    1  9641 CONC MED BAR BOX IN TY 14B2T  EACH         3.000        0.0100        0.03
    1  9642 REM REMP CONC MED BARR        LIN FT    1580.000        0.0100       15.80
    1  9643 REFERENCE MARKERS             EACH        44.000      144.0000     6336.00
    6  9651 PARKING LOT SYMBOL            EACH       389.000        4.4152     1717.50
    1  9653 ASPH SURF SAND TY 1 PG76-22   TON         35.000       85.0000     2975.00
    1  9663 SALVAGE WPA BRIDGE PLAQUE     EACH         1.000      400.0000      400.00
    1  9664 PIPE INLET PROTECTION         EACH         4.000       75.0000      300.00
    1  9665 CATCH BASIN PROTECTION        EACH        43.000       75.0000     3225.00
    1  9666 CLEAN PIPE INLET PROTECTION   EACH         4.000       10.0000       40.00
    1  9667 CLEAN CATCH BASIN PROTECTION  EACH        43.000       10.0000      430.00
    2  9668 CL3 ASPH SURF 0.38A PG70-22   TON       4496.000       33.0732   148697.00
    1  9669 STOPPER                       EACH        69.000       10.0000      690.00
    1  9670 PROJECT SIGN                  EACH         2.000      500.0000     1000.00
    1  9671 COLOR PHOTOGRAPHS             EACH       592.000        3.0000     1776.00
    2  9672 VIDEO RECORDING               LP SUM       2.000      500.0000     1000.00
    1  9673 CHECK VALVE-1.5"              EACH         2.000      250.0000      500.00
    1  9674 ATTACH SIGN TO EXIST BRACKET  EACH         3.000      600.0000     1800.00
    1  9675 PLANTING AREA PREPARATION     SQ YD    72000.000        0.1600    11520.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9676 TREE SEEDLING PLANTING        EACH     18000.000        2.2300    40140.00
    1  9677 MONITORING WELL               EACH         6.000      250.0000     1500.00
    1  9678 PERIMETER SIGN                EACH        15.000       50.0000      750.00
    3  9679 HDPE-12"                      LIN FT    2008.000       41.0284    82385.00
    1  9680 PUMP-AROUND FLOW DIVERSION    EACH         1.000     2500.0000     2500.00
    1  9681 RELOCATE SIGN                 EACH         2.000     2750.0000     5500.00
    2  9682 CATCH BASIN                   EACH         4.000     1975.0000     7900.00
    1  9683 YARD DRAIN                    EACH        12.000      450.0000     5400.00
    2  9684 INSTALL LEAK DETECTION ASSEM  EACH         2.000      630.0000     1260.00
    3  9685 INSTALL FIRE HYDRANT          EACH         7.000     1557.1429    10900.00
    5  9686 LOWER SERVICE                 EACH        24.000      425.0000    10200.00
    1  9688 REMOVE PLUG                   EACH         1.000      300.0000      300.00
    1  9689 STEEL ENCASEMENT PIPE-30"     LIN FT     310.000      250.0000    77500.00
    1  9698 CONC MED BARR TY 14C1 (50)    LIN FT     284.000      395.0000   112180.00
    1  9699 CONC MED BARR TY 6C2 (50)     LIN FT     150.000      100.0000    15000.00
    1  9703 GROUT                         BAG         68.000      170.0000    11560.00
    1  9704 TURNBUCKLE SPLICE             EACH         9.000      650.0000     5850.00
    1  9705 STIRRUP SPLICE                EACH         7.000      150.0000     1050.00
    1  9709 MILLED RUMBLE STRIP           LIN FT  108816.000        0.2000    21763.20
    1  9710 SPECIAL EMBANKMENT FOR MEDIAN CU YD    25050.000        1.4500    36322.50
    1  9711 RELOCATE BARRICADE            EACH        15.000       20.0000      300.00
    1  9712 OSS 100' GALV STEEL           EACH         1.000    56000.0000    56000.00



    1  9713 DUCTILE IRON PIPE-30"         LIN FT     245.000      200.0000    49000.00
    3  9714 STEEL ENASEMENT PIPE-48"      LIN FT     285.000      326.3158    93000.00
    1  9715 RELIEF JOINT                  SQ YD      160.000      100.0000    16000.00
    1  9716 REMOVE & RESET SOUND WALL     LIN FT     340.000       33.0000    11220.00
    1  9717 SEAL CONC PAVE FOR OVERLAY    LIN FT    4140.000        2.2500     9315.00
    1  9718 SAWCUT & SEAL ASPH OVERLAY    LIN FT    4140.000        4.0000    16560.00
    1  9719 BORE & JACK CONDUIT           LIN FT      60.000       20.0000     1200.00
    1  9723 EXTRA-LENGHT G/R POST-INSTALL EACH       178.000        2.2500      400.50
    1  9724 G/R STEEL W BEAM-SF A-INSTALL LIN FT     100.000        2.6500      265.00
    1  9725 REMOVE CONC HANDRAIL          LIN FT     480.000       11.2500     5400.00
    1  9726 STEEL ENCASEMENT PIPE-15"     LIN FT      62.000      250.0000    15500.00
    1  9727 DRAIN LAYER BOND BREAK PG64-22TON      11909.000       36.2900   432177.61
    1  9730 LOWER DIP-6"                  EACH         3.000     3700.0000    11100.00
    1  9731 VERIFY 6" WATER MAIN LOCATION EACH         2.000      360.0000      720.00
    1  9733 PAVEMENT RESTORATION          SQ FT      150.000        4.7000      705.00
    1  9767 FLUSH HYDRANT                 EACH         1.000     1465.0000     1465.00
    1  9782 REGRADING SLOPES              LIN FT    3025.000        6.0000    18150.00
    1  9783 REM & RESET CRASH CUSHION     EACH         2.000     1678.5000     3357.00
    1  9818 WATER LINE RELOC ENGR         LP SUM       1.000     1000.0000     1000.00
    1  9819 WATER DISTRICT CHARGE         LP SUM       1.000      240.0000      240.00
    1  9820 VALVE INSTALL BY WATER DIST   LP SUM       1.000     1332.3300     1332.33
    1  9821 AUTHORIZED TEST WELD          EACH         1.000      210.0000      210.00
    1  9822 GAS COMPANY CHARGE            EACH     20000.000        1.0000    20000.00
    1  9823 ASPH SCRATCH COURSE PG76-22   TON      16930.000       53.9500   913373.50
    1  9824 CL2 ASPH BASE 0.75D PG76-22   TON       3491.000       44.3500   154825.85
    1  9825 CRASH CUSHION-SPECIAL         EACH         2.000     6250.0000    12500.00
1 REPORT GIVES PRICES FOR  METRIC PROJECTS
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   47 M   1 D G A BASE                    M TON   586961.500       14.4068  8456243.14
   17 M   3 CRUSHED STONE BASE            M TON   425226.100       14.8582  6318096.21
    1 M   8 CEMENT STABILIZED ROADBED     SQ M    106838.000        1.9400   207265.72
    7 M  13 LIME STABILIZED ROADBED       SQ M    455165.700        1.9016   865534.67
    7 M  14 LIME                          M TON     9114.400       91.4374   833397.20
    8 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON   226025.400       26.0102  5878968.04
   29 M  20 TRAFFIC BOUND BASE            M TON    13347.900       14.4943   193468.46
    3 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M      5673.000       20.3765   115595.84
    3 M  69 CRUSHED AGGREGATE SIZE NO 3   M TON    30983.700       11.2446   348399.85
    4 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON     3717.000       28.8243   107140.00
   11 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON    22289.900       14.1912   316320.95
   30 M 100 ASPHALT SEAL AGGREGATE        M TON     4468.430       50.9299   227576.77
   18 M 190 LEVELING AND WEDGING PG64-22  M TON    16056.500       35.3409   567451.87
    1 M 202 CL1 ASPH BASE 37.5D PG64-22   M TON     3754.000       44.7500   167991.50
    1 M 203 CL2 ASPH BASE 37.5D PG64-22   M TON    18617.000       44.7500   833110.75
    4 M 205 CL3 ASPH BASE 37.5D PG64-22   M TON    57599.100       29.7405  1713025.32
    2 M 208 CL4 ASPH BASE 37.5D PG64-22   M TON    14939.100       27.7453   414489.49
    3 M 211 CL1 ASPH BASE 25.0D PG64-22   M TON    20288.000       30.9488   627889.76
   12 M 212 CL2 ASPH BASE 25.0D PG64-22   M TON    97909.700       29.9742  2934766.01
    9 M 214 CL3 ASPH BASE 25.0D PG64-22   M TON   167028.900       32.3622  5405428.73
    4 M 215 CL3 ASPH BASE 25.0D PG70-22   M TON    19058.500       41.5049   791020.98
    4 M 216 CL3 ASPH BASE 25.0D PG76-22   M TON    34450.400       38.3664  1321738.53
    1 M 217 CL4 ASPH BASE 25.0D PG64-22   M TON    36678.000       30.5000  1118679.00
    2 M 219 CL4 ASPH BASE 25.0D PG76-22   M TON    36817.000       35.0011  1288636.00
   32 M 220 CL1 ASPH BASE 19.0D PG64-22   M TON    49447.600       40.0324  1979508.42
   29 M 221 CL2 ASPH BASE 19.0D PG64-22   M TON   256547.500       39.0935 10029338.29
    4 M 222 CL2 ASPH BASE 19.0D PG70-22   M TON    38152.400       48.0237  1832219.70
    8 M 223 CL3 ASPH BASE 19.0D PG64-22   M TON    88785.600       47.9065  4253404.47
    3 M 224 CL3 ASPH BASE 19.0D PG70-22   M TON    16177.000       57.8374   935635.10
    2 M 225 CL3 ASPH BASE 19.0D PG76-22   M TON     4396.900       53.8914   236955.00
    1 M 226 CL4 ASPH BASE 19.0D PG64-22   M TON     7830.200       26.5000   207500.30
    1 M 228 CL4 ASPH BASE 19.0D PG76-22   M TON     5190.800       29.0000   150533.20
   30 M 291 EMULSIFIED ASPHALT RS-2       M TON      576.900      382.7260   220794.61
    1 M 297 CL1 ASPH SURF 9.50E PG64-22   M TON      500.000       43.0000    21500.00
   34 M 300 CL1 ASPH SURF 9.50D PG64-22   M TON    15532.200       43.4899   675493.11
   21 M 301 CL2 ASPH SURF 9.50D PG64-22   M TON    26148.700       42.6185  1114418.58
    1 M 302 CL2 ASPH SURF 9.50D PG70-22   M TON     9372.000       55.9600   524457.12
    1 M 303 CL1 ASPH SURF 9.50C PG64-22   M TON      155.000       40.7600     6317.80
    6 M 304 CL2 ASPH SURF 9.50C PG64-22   M TON     5514.100       53.8200   296768.85



    3 M 307 CL2 ASPH SURF 9.50B PG64-22   M TON     1404.000       51.6410    72503.98
    1 M 308 CL2 ASPH SURF 9.50B PG70-22   M TON     2785.200       52.0000   144830.40
    6 M 309 CL2 ASPH SURF 12.5D PG64-22   M TON    10309.000       39.6026   408262.90
    4 M 312 CL3 ASPH SURF 12.5D PG64-22   M TON    13648.700       33.3004   454507.15
    1 M 313 CL3 ASPH SURF 12.5D PG70-22   M TON     6055.000       68.6400   415615.20
    2 M 314 CL3 ASPH SURF 12.5D PG76-22   M TON    11158.600       42.1853   470728.37
    1 M 318 CL3 ASPH SURF 12.5C PG64-22   M TON     3211.000       47.7000   153164.70
    2 M 324 CL3 ASPH SURF 12.5B PG64-22   M TON    10663.700       31.4933   335835.30
    3 M 325 CL3 ASPH SURF 12.5B PG70-22   M TON     4666.000       71.6506   334321.64
    3 M 331 CL3 ASPH SURF 12.5A PG70-22   M TON     6674.900       36.7365   245212.76
    3 M 332 CL3 ASPH SURF 12.5A PG76-22   M TON     7761.000       50.6386   393006.04
    3 M 335 CL4 ASPH SURF 12.5A PG76-22   M TON    21242.400       44.4684   944614.59
    4 M 338 ASPH PLACEMENT WITH MTV       MTON    234079.800        0.9269   216965.55
   14 M 358 ASPHALT CURING SEAL           M TON     1143.900      283.8643   324712.34
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   33 M 440 ENTRANCE PIPE-375 MM          METER     1942.800       78.5433   152594.02
   22 M 441 ENTRANCE PIPE-450 MM          METER      730.260       85.6755    62565.41
   19 M 443 ENTRANCE PIPE-600 MM          METER      418.710      112.2782    47012.00
    5 M 445 ENTRANCE PIPE-750 MM          METER      116.400      129.5653    15081.40
    1 M 451 ENTRANCE PIPE-450 MM EQUIV    METER       31.500      115.0000     3622.50
    1 M 454 ENTRANCE PIPE-750 MM EQUIV    METER       20.800      134.0000     2787.20
    4 M 460 CULVERT PIPE-300 MM           METER       65.600       89.4241     5866.22
   14 M 461 CULVERT PIPE-375 MM           METER     1809.100      102.4384   185321.30
   32 M 462 CULVERT PIPE-450 MM           METER     4679.130      112.5093   526445.78
   26 M 464 CULVERT PIPE-600 MM           METER     3199.280      140.4848   449450.36
   20 M 466 CULVERT PIPE-750 MM           METER     2196.960      176.6480   388088.54
   22 M 468 CULVERT PIPE-900 MM           METER     1579.090      203.4318   321237.07
   13 M 469 CULVERT PIPE-1050 MM          METER     1045.000      257.0584   268626.01
   10 M 470 CULVERT PIPE-1200 MM          METER     1112.500      281.0149   312629.05
    4 M 471 CULVERT PIPE-1350 MM          METER      311.920      291.4287    90902.45
    7 M 472 CULVERT PIPE-1500 MM          METER      546.600      405.8063   221813.73
    2 M 473 CULVERT PIPE-1650 MM          METER      132.000      432.2727    57060.00
    3 M 474 CULVERT PIPE-1800 MM          METER      311.000      515.8466   160428.30
    1 M 475 CULVERT PIPE-1950 MM          METER       78.000      620.0000    48360.00
    1 M 477 CULVERT PIPE-2250 MM          METER       63.300      735.0000    46525.50
    1 M 478 CULVERT PIPE-2400 MM          METER       14.800      754.0000    11159.20
    2 M 490 CULVERT PIPE-375 MM EQUIV     METER       65.100      127.4194     8295.00
    2 M 491 CULVERT PIPE-450 MM EQUIV     METER       28.300      126.5046     3580.08
    1 M 492 CULVERT PIPE-600 MM EQUIV     METER        5.800      105.0000      609.00
    1 M 494 CULVERT PIPE-750 MM EQUIV     METER       49.000      151.0000     7399.00
    1 M 496 CULVERT PIPE-900 MM EQUIV     METER       15.000      152.8000     2292.00
    4 M 499 CULVERT PIPE-1200 MM EQUIV    METER      119.300      304.9241    36377.45
    1 M 503 CULVERT PIPE-1800 MM EQUIV    METER       95.300     1673.7499   159508.37
    5 M 520 STORM SEWER PIPE-300 MM       METER      469.860       79.9753    37577.18
   23 M 521 STORM SEWER PIPE-375 MM       METER    13039.810       95.8528  1249901.67
   24 M 522 STORM SEWER PIPE-450 MM       METER    11299.430      119.5380  1350711.19
   22 M 524 STORM SEWER PIPE-600 MM       METER     3697.210      130.6574   483068.01
   16 M 526 STORM SEWER PIPE-750 MM       METER     3040.250      160.6777   488500.30
   11 M 528 STORM SEWER PIPE-900 MM       METER     2057.820      180.9505   372363.52
    9 M 529 STORM SEWER PIPE-1050 MM      METER     2043.200      203.4498   415688.71
    6 M 530 STORM SEWER PIPE-1200 MM      METER      919.600      250.1548   230042.40
    2 M 531 STORM SEWER PIPE-1350 MM      METER      316.200      323.2620   102215.43
    1 M 532 STORM SEWER PIPE-1500 MM      METER       47.600      430.0000    20468.00
    2 M 551 STORM SEWER PIPE-375 MM EQUIV METER       37.100       86.6135     3213.36
    1 M 552 STORM SEWER PIPE-450 MM EQUIV METER       81.680      204.3899    16694.57
    1 M 556 STORM SEWER PIPE-750 MM EQUIV METER       59.740      260.4099    15556.89
    1 M 559 STORM SEWER PIPE-1050 MM EQUIVMETER       11.000      535.0000     5885.00
    1 M 563 STORM SEWER PIPE-1650 MM EQUIVMETER        9.000      460.0000     4140.00
    4 M 980 SLOTTED DRAIN PIPE-300 MM     METER      270.400      350.2589    94710.00
    5 M 981 SLOTTED DRAIN PIPE-375 MM     METER      389.100      205.0607    79789.10
    1 M 982 SLOTTED DRAIN PIPE-450 MM     METER       40.000      350.0000    14000.00
   21 M1000 PERFORATED PIPE-100 MM        METER    76244.240       15.0395  1146671.62
    4 M1001 PERFORATED PIPE-150 MM        METER    17599.100       16.3657   288020.90
    6 M1002 PERFORATED PIPE-200 MM        METER      781.700       31.7950    24854.17
   20 M1010 NON-PERFORATED PIPE-100 MM    METER     3391.300       23.4296    79456.69
    3 M1011 NON-PERFORATED PIPE-150 MM    METER      325.500       29.8944     9730.62
    8 M1012 NON-PERFORATED PIPE-200 MM    METER      457.440       35.2173    16109.79



    6 M1015 INSP & CERT EDGE DRAIN SYS    LP SUM       6.000    12266.8333    73601.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    9 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH        54.000      420.0926    22685.00
    2 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH        12.000      256.6667     3080.00
    1 M1022 PERF PIPE HEADWALL TY 1-200 MMEACH         2.000      335.0000      670.00
    5 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH        39.000      441.5385    17220.00
    2 M1026 PERF PIPE HEADWALL TY 2-200 MMEACH         6.000      402.5000     2415.00
   14 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH       262.000      434.4046   113814.00
    2 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH        12.000      440.0000     5280.00
    1 M1030 PERF PIPE HEADWALL TY 3-200 MMEACH         5.000      420.0000     2100.00
    9 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH       202.000      476.1634    96185.00
    1 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH         1.000      360.0000      360.00
    1 M1034 PERF PIPE HEADWALL TY 4-200 MMEACH         1.000      500.0000      500.00
    1 M1050 SEWER PIPE-100 MM             METER       30.000      100.0000     3000.00
    5 M1052 SEWER PIPE-200 MM             METER      904.680      124.8989   112993.50
    2 M1053 SEWER PIPE-250 MM             METER      404.100       84.6132    34192.20
    1 M1054 SEWER PIPE-300 MM             METER      443.000      127.0000    56261.00
    1 M1056 SEWER PIPE-450 MM             METER       27.600      145.0000     4002.00
    3 M1059 STEEL ENCASEMENT PIPE-50 MM   METER       86.800      191.4171    16615.00
    1 M1060 STEEL ENCASEMENT PIPE-75 MM   METER       15.000      175.0000     2625.00
    5 M1061 STEEL ENCASEMENT PIPE-100 MM  METER      171.900      146.5345    25189.28
    4 M1063 STEEL ENCASEMENT PIPE-150 MM  METER       99.200      203.5887    20196.00
    9 M1065 STEEL ENCASEMENT PIPE-200 MM  METER      446.030      183.2722    81744.92
    1 M1067 STEEL ENCASEMENT PIPE-250 MM  METER       18.300      450.0000     8235.00
   16 M1069 STEEL ENCASEMENT PIPE-300 MM  METER      708.730      184.8677   131021.31
    7 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      364.040      314.7243   114572.25
   13 M1073 STEEL ENCASEMENT PIPE-400 MM  METER      663.310      279.9529   185695.56
    3 M1075 STEEL ENCASEMENT PIPE-450 MM  METER      114.900      525.3655    60364.50
    4 M1076 STEEL ENCASEMENT PIPE-500 MM  METER       96.500      195.4404    18860.00
    4 M1081 STEEL ENCASEMENT PIPE-600 MM  METER      160.500      546.2212    87668.50
    5 M1091 DUCTILE IRON PIPE-100 MM      METER      214.000       79.2377    16956.86
   14 M1093 DUCTILE IRON PIPE-150 MM      METER     2260.740       79.3029   179283.29
   22 M1095 DUCTILE IRON PIPE-200 MM      METER     4137.920       97.4115   403081.03
    2 M1097 DUCTILE IRON PIPE-250 MM      METER      256.000      199.5898    51095.00
    7 M1099 DUCTILE IRON PIPE-300 MM      METER     3588.000      107.1986   384628.73
    1 M1103 DUCTILE IRON PIPE-400 MM      METER      294.700      189.0000    55698.30
    2 M1111 DUCTILE IRON PIPE-600 MM      METER      241.000      335.2697    80800.00
   12 M1310 REMOVING PIPE                 METER      857.470       24.7158    21193.06
    1 M1312 REMOVING AND RELAYING PIPE    METER       24.300      255.0000     6196.50
   33 M1314 PLUGGING PIPE                 EACH        96.000      486.4062    46695.00
    4 M1370 METAL END SECTION TY 1-375 MM EACH        12.000      441.6667     5300.00
    2 M1371 METAL END SECTION TY 1-450 MM EACH         7.000      642.8571     4500.00
    2 M1373 METAL END SECTION TY 1-600 MM EACH         4.000      912.5000     3650.00
    4 M1390 METAL END SECTION TY 3-375 MM EACH        23.000      526.0870    12100.00
    8 M1391 METAL END SECTION TY 3-450 MM EACH        67.000      576.8657    38650.00
    7 M1393 METAL END SECTION TY 3-600 MM EACH        29.000      690.5172    20025.00
    4 M1394 METAL END SECTION TY 3-750 MM EACH         8.000     1490.1250    11921.00
    2 M1395 METAL END SECTION TY 3-900 MM EACH         3.000     1600.0000     4800.00
    4 M1396 METAL END SECTION TY 3-1050 MMEACH         5.000     2930.0000    14650.00
    4 M1397 METAL END SECTION TY 3-1200 MMEACH        11.000     3066.1818    33728.00
    1 M1398 METAL END SECTION TY 3-1350 MMEACH         1.000     3800.0000     3800.00
    1 M1399 METAL END SECTION TY 3-1500 MMEACH         2.000     4575.0000     9150.00
    1 M1410 METAL END SECTION TY 4-375 MM EACH         3.000      600.0000     1800.00
    3 M1411 METAL END SECTION TY 4-450 MM EACH         6.000      633.3333     3800.00
    1 M1413 METAL END SECTION TY 4-600 MM EACH         2.000      600.0000     1200.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    4 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH        12.000     1521.2500    18255.00
    9 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        18.000     1755.0000    31590.00
    4 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH         6.000     1850.0000    11100.00
    3 M1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         5.000     1821.0000     9105.00
    2 M1441 SLOPED BOX INLET-OUTLET TYPE 2EACH         3.000     1853.3333     5560.00
   14 M1450 S & F BOX INLET-OUTLET-450 MM EACH        47.000     1872.7660    88020.00
   17 M1451 S & F BOX INLET-OUTLET-600 MM EACH        58.000     2249.7845   130487.50



   12 M1452 S & F BOX INLET-OUTLET-750 MM EACH        24.000     2897.7917    69547.00
   11 M1453 S & F BOX INLET-OUTLET-900 MM EACH        26.000     3455.1923    89835.00
    8 M1456 CURB BOX INLET TYPE A         EACH       386.000     2774.4715  1070946.00
    1 M1459 CURB BOX INLET TYPE A MODIFIEDEACH         5.000     5000.0000    25000.00
   13 M1480 CURB BOX INLET TYPE B         EACH        73.000     2559.2466   186825.00
    1 M1483 CURB BOX INLET TYPE B-B       EACH         8.000     1408.4200    11267.36
    1 M1484 CURB BOX INLET TYPE B-T       EACH         4.000     1200.0000     4800.00
    2 M1487 CURB BOX INLET TYPE F         EACH         2.000     2400.0000     4800.00
   20 M1490 DROP BOX INLET TYPE 1         EACH        89.000     2194.4382   195305.00
   12 M1493 DROP BOX INLET TYPE 2         EACH        25.000     2317.2400    57931.00
   13 M1496 DROP BOX INLET TYPE 3         EACH        74.000     2476.5541   183265.00
    1 M1497 DROP BOX INLET TYPE 3 MODIFIEDEACH         5.000     3300.0000    16500.00
    4 M1499 DROP BOX INLET TYPE 4         EACH        10.000     2810.1000    28101.00
    1 M1502 DROP BOX INLET TYPE 5A        EACH         1.000     2500.0000     2500.00
    6 M1505 DROP BOX INLET TYPE 5B        EACH        87.000     2359.1954   205250.00
    4 M1511 DROP BOX INLET TYPE 5D        EACH        30.000     2154.0000    64620.00
    2 M1514 DROP BOX INLET TYPE 5E        EACH        14.000     2150.0000    30100.00
    5 M1517 DROP BOX INLET TYPE 5F        EACH        28.000     2624.2857    73480.00
    7 M1538 DROP BOX INLET TYPE 7         EACH        25.000     3185.0000    79625.00
    1 M1541 DROP BOX INLET TYPE 10        EACH         1.000     3500.0000     3500.00
   10 M1544 DROP BOX INLET TYPE 11        EACH       137.000     1395.5182   191186.00
    1 M1545 DROP BOX INLET TYPE 11 MOD    EACH         1.000     2000.0000     2000.00
    1 M1547 DROP BOX INLET TYPE 12        METER       36.500      500.0000    18250.00
    2 M1550 DROP BOX INLET TYPE 12A       METER       51.540      536.3795    27645.00
   14 M1559 DROP BOX INLET TYPE 13G       EACH       257.000     2005.2568   515351.00
    1 M1565 DROP BOX INLET TYPE 13GT      EACH         2.000      600.0000     1200.00
   10 M1568 DROP BOX INLET TYPE 13S       EACH        19.000     2984.1579    56699.00
    5 M1577 DROP BOX INLET TYPE 14        EACH         9.000     2022.2222    18200.00
    5 M1581 DROP BOX INLET TYPE 16G       EACH        73.000     2171.2329   158500.00
    1 M1582 DROP BOX INLET TYPE 16GB      EACH         2.000     1000.0000     2000.00
    2 M1583 DROP BOX INLET-SPECIAL        EACH         4.000     2200.0000     8800.00
    3 M1584 CAPPING DROP BOX INLET        EACH         8.000      584.3750     4675.00
    2 M1585 REMOVING DROP BOX INLET       EACH        18.000      467.2222     8410.00
    3 M1587 DROP BOX INLET TYPE 16S       EACH         8.000     2571.8750    20575.00
    1 M1614 CONC MED BAR BOX INL TY 350A2 EACH         2.000     3800.0000     7600.00
    2 M1615 CONC MED BAR BOX INL TY 350B2 EACH        52.000     4780.7692   248600.00
    3 M1616 CONC MED BAR BOX INL TY 350B1 EACH        33.000     4884.0909   161175.00
    1 M1619 CONC MED BAR BOX INL TY 230A1 EACH         2.000     5000.0000    10000.00
    1 M1620 CONC MED BAR BOX INL TY 230A2 EACH         1.000     5800.0000     5800.00
    1 M1621 CONC MED BAR BOX INL TY 230B1 EACH        10.000     4900.0000    49000.00
    1 M1622 CONC MED BAR BOX INL TY 230B2 EACH        18.000     5885.0000   105930.00
    7 M1641 JUNCTION BOX-375 MM           EACH        11.000     1273.1818    14005.00
    6 M1642 JUNCTION BOX-450 MM           EACH        11.000     1313.6364    14450.00
    6 M1643 JUNCTION BOX-600 MM           EACH        17.000     1411.7647    24000.00
    3 M1644 JUNCTION BOX-750 MM           EACH         5.000     1700.0000     8500.00
    4 M1645 JUNCTION BOX-900 MM           EACH         5.000     1740.0000     8700.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    2 M1646 JUNCTION BOX-1050 MM          EACH         2.000     2100.0000     4200.00
    1 M1647 JUNCTION BOX-1200 MM          EACH         2.000     2500.0000     5000.00
    3 M1650 JUNCTION BOX                  EACH        18.000     1361.1111    24500.00
    3 M1651 JUNCTION BOX-MODIFIED         EACH         4.000     4600.0000    18400.00
    1 M1670 SPRING BOX INLET TYPE B       EACH         1.000     1600.0000     1600.00
    3 M1691 FLUME INLET TYPE 2            EACH        14.000     2485.7143    34800.00
    1 M1710 FILLING & CAPPING CATCH BASIN EACH         5.000      300.0000     1500.00
    2 M1717 FILLING AND CAPPING INLET     EACH         9.000      578.8889     5210.00
    1 M1718 REMOVING INLET                EACH        11.000       50.0000      550.00
    2 M1719 ADJUSTING INLET               EACH         2.000      900.0000     1800.00
    5 M1720 RECONSTRUCT EXISTING INLET    EACH         8.000     1487.5000    11900.00
    2 M1740 CORED HOLE DRNG BOX CON-100 MMEACH         4.000      212.5000      850.00
    3 M1741 CORED HOLE DRNG BOX CON-150 MMEACH        97.000      238.6598    23150.00
    1 M1742 CORED HOLE DRNG BOX CON-200 MMEACH         3.000      350.0000     1050.00
   11 M1756 MANHOLE TYPE A                EACH        53.000     1748.7736    92685.00
    1 M1757 MANHOLE TYPE A MODIFIED       EACH         1.000     3600.0000     3600.00
    4 M1761 MANHOLE TYPE B                EACH         8.000     2808.7500    22470.00
    8 M1767 MANHOLE TYPE C                EACH        25.000     3582.0000    89550.00
    2 M1768 MANHOLE TYPE C MODIFIED       EACH         8.000     3375.0000    27000.00
    1 M1770 MANHOLE TYPE C SPECIAL        EACH         1.000     7350.0000     7350.00



    2 M1786 FILLING AND CAPPING MANHOLE   EACH        11.000      638.1818     7020.00
    4 M1787 REMOVING MANHOLE              EACH         6.000      625.0000     3750.00
    2 M1789 RECONSTRUCTING MANHOLE        EACH         4.000     1500.0000     6000.00
    9 M1791 ADJUST MANHOLE FRAME TO GRADE EACH        63.000      937.7778    59080.00
    7 M1792 ADJUSTING MANHOLE             EACH        16.000      438.7500     7020.00
   24 M1799 SANITARY SEWER MANHOLE        EACH       135.000     2163.3704   292055.00
   17 M1810 STANDARD CURB AND GUTTER      METER    22263.210       46.9141  1044457.55
    3 M1811 STANDARD CURB AND GUTTER MOD  METER    10925.870       39.6774   433510.20
    3 M1812 REMOVING CURB AND GUTTER      METER     1306.200       10.8698    14198.19
    1 M1815 BARRIER CURB AND GUTTER       METER     2708.400       41.0000   111044.40
    5 M1820 LIP CURB AND GUTTER           METER     2180.940       41.5169    90545.78
    1 M1825 ISLAND CURB AND GUTTER        METER      187.200       54.4600    10194.91
    3 M1830 STANDARD INTEGRAL CURB        METER       82.500       52.3636     4320.00
    4 M1845 ISLAND INTEGRAL CURB          METER       89.700       57.6812     5174.00
   11 M1875 STANDARD HEADER CURB          METER     2130.920       41.3127    88034.01
    1 M1880 BARRIER HEADER CURB           METER       93.000       39.0000     3627.00
    1 M1885 LIP HEADER CURB               METER       22.000       50.0000     1100.00
    2 M1890 ISLAND HEADER CURB TYPE 1     METER      108.200       40.7299     4406.98
    4 M1891 ISLAND HEADER CURB TYPE 2     METER      776.510       65.9388    51202.15
   10 M1897 ASPHALT WEDGE CURB            METER     1994.360       19.5922    39073.86
    1 M1915 STD BARRIER MEDIAN TYPE 1     SQ M       169.000       60.0000    10140.00
    1 M1917 STD BARRIER MEDIAN TYPE 2     SQ M         0.750      180.0000      135.00
    1 M1949 MOUNTABLE MEDIAN TYPE 6A      SQ M       309.600       38.0000    11764.80
    4 M1984 DELINEATOR FOR BARRIER-WHITE  EACH      1014.000        4.1830     4241.60
    7 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      1985.000        4.2892     8514.00
    1 M1986 CONCRETE BARRIER TYPE J       METER      240.000      175.0000    42000.00
    2 M1988 CONC MEDIAN BARRIER TYPE 350C1METER       73.100      346.1970    25307.00
    1 M1989 CONC MEDIAN BARRIER TYPE 350C2METER       57.900      875.0000    50662.50
    2 M1991 TEMP CONC MED BARRIER TY 230M METER     3940.910       39.0970   154077.78
    3 M1992 TEMP CONC MED BAR TY 230M INSTMETER    14482.000       26.3735   381941.30
    1 M1994 TEMP CONC MED BAR TY 230L INSTMETER     1500.000       41.0000    61500.00
    2 M2001 CURB TO BARRIER WALL TRANS    EACH         6.000     1586.6667     9520.00
    1 M2002 TEMP CONC BARRIER WALL REMOVE METER     1340.000       30.0000    40200.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    7 M2003 RELOCATE TEMP CONC MED BARRIERMETER    19215.000        5.4230   104203.45
    1 M2007 REMOVING CONCRETE MEDIAN      SQ M       816.600        6.5500     5348.73
    1 M2009 REMOVING BIT CONCRETE MEDIAN  SQ M      2449.000        6.5000    15918.50
   24 M2014 BARRICADE-TYPE III            EACH       148.000      224.1411    33172.88
    1 M2016 REMOVING CONCRETE ISLAND      SQ M        33.000       60.0000     1980.00
    1 M2069 PCC PAVEMENT-250 MM NON-REINF SQ M     62283.000       32.0000  1993056.00
    1 M2073 PCC PAVEMENT-225 MM NON-REINF SQ M      6211.000       41.8500   259930.35
    6 M2075 PCC PAVEMENT-150 MM NON-REINF SQ M      2723.000       55.1222   150097.80
    1 M2081 PCC PAVE-200 MM NON-REINF SHLDSQ M        57.600       55.0000     3168.00
    3 M2084 PCC PAVEMENT-200 MM NON-REINF SQ M      1079.000       53.1533    57352.40
   25 M2091 REMOVING PAVEMENT             SQ M     41991.700        3.5264   148079.45
    4 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M      1772.800       51.6996    91653.00
   12 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M     19068.400       50.8585   969790.28
    2 M2107 BREAKING AND SEATING PAVEMENT SQ M    134183.700        0.3800    50993.47
    1 M2115 SAW-CLEAN-RESEAL TVERSE JOINT METER      441.000        6.0000     2646.00
    1 M2155 PAVED DITCH TYPE 1 MODIFIED   SQ M        63.600       60.0000     3816.00
    2 M2157 PAVED DITCH TYPE 1            SQ M        90.600      100.2759     9085.00
    1 M2165 REMOVING PAVED DITCH          SQ M      2114.150        3.0000     6342.45
   33 M2200 ROADWAY EXCAVATION            CU M  25066203.930        2.7270 68354690.06
    3 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M       891.700       12.1641    10846.75
    6 M2220 FLOWABLE FILL                 CU M      1760.400      106.6198   187693.41
   22 M2223 GRANULAR EMBANKMENT           CU M     98800.600       19.9579  1971847.58
   23 M2230 EMBANKMENT IN PLACE           CU M   1418518.800        5.7053  8093035.86
   25 M2231 STRUCTURE GRANULAR BACKFILL   CU M      5670.200       39.7895   225614.36
   44 M2242 WATER                         CU M    124145.500        0.4098    50876.56
    5 M2255 REMOVING FENCE                METER    22814.470        5.9473   135683.40
    1 M2259 R/W FENCE-TEMPORARY           METER     9975.000       10.2000   101745.00
    1 M2261 R/W FENCE-WOVEN WIRE          METER       99.000       28.0000     2772.00
   17 M2262 R/W FENCE-WOVEN WIRE TYPE 1   METER   104954.040       13.6645  1434140.03
    1 M2263 R/W FENCE-WOVEN WIRE TYPE 2   METER      120.000       23.5900     2830.80
    5 M2265 REMOVING RIGHT-OF-WAY FENCE   METER     6207.000        7.1764    44544.21
    1 M2267 REMOVING & RESETTING R/W FENCEMETER    10547.000       16.4000   172970.80
    1 M2268 REMOVING & REPLACING R/W FENCEMETER     2166.700       16.0000    34667.20



    6 M2273 R/W FENCE-1.2 M CHAIN LINK    METER     2231.290       38.9928    87004.27
    2 M2274 R/W FENCE-1.8 M CHAIN LINK    METER      634.750       74.6685    47395.86
    1 M2288 SINGLE VEHIC WOVEN WIRE GATE  EACH         1.000     1957.0000     1957.00
   48 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    52507.030       32.7673  1720512.74
    1 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER      125.730       50.0000     6286.50
    8 M2355 GUARDRAIL-STEEL W BM-S FACE A METER      269.980       89.8365    24254.06
   36 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       239.000       45.1482    10790.43
   20 M2363 GUARDRAIL CON TO BR END TYPE AEACH       100.000      522.9670    52296.70
    1 M2364 GUARDRAIL TERMINAL SECT NO 2  EACH         6.000       42.4800      254.88
    1 M2365 CRASH CUSHION TYPE IX-A       EACH         3.000     4500.0000    13500.00
   17 M2367 GUARDRAIL END TREATMENT TYPE 1EACH        55.000     2770.4909   152377.00
   15 M2369 GUARDRAIL END TREATMENT TY 2A EACH        74.000      461.0811    34120.00
    1 M2370 GUARDRAIL END TREATMENT TYPE 4EACH         3.000     1460.0000     4380.00
   11 M2371 GUARDRAIL END TREATMENT TYPE 7EACH        38.000      614.7342    23359.90
    8 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        21.000      600.7000    12614.70
    1 M2378 GUARDRAIL CON TO BR END TYPE DEACH         3.000     1000.0000     3000.00
   23 M2381 REMOVING GUARDRAIL            METER    21069.910        4.8761   102739.11
    3 M2387 GUARDRAIL CON TO BR END TY A-1EACH         6.000      341.6667     2050.00
   25 M2391 GUARDRAIL END TREATMENT TY 4A EACH       150.000     1550.5981   232589.72
    1 M2396 REMOVE GUARDRAIL END TREATMENTEACH        20.000      160.0000     3200.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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   10 M2397 TEMPORARY GUARDRAIL           METER     3654.600       23.9461    87513.49
   14 M2403 REMOVING CONCRETE MASONRY     CU M       566.700      250.8054   142131.41
    1 M2404 SEPTIC TANK TREATMENT         EACH         1.000      500.0000      500.00
    1 M2433 R/W MARKER RURAL TYPE 1A      EACH        14.000       75.0000     1050.00
   41 M2434 R/W MARKER RURAL TYPE 1       EACH      1251.000       71.8355    89866.25
    3 M2435 R/W MARKER RURAL TYPE 2       EACH        31.000       80.0645     2482.00
    2 M2436 R/W MARKER RURAL TYPE 3       EACH        39.000       63.2821     2468.00
   13 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       398.000       67.9515    27044.70
    3 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH       261.000       54.5485    14237.17
    4 M2469 CLEAN SINKHOLE                EACH        32.000      656.2500    21000.00
   12 M2475 PLUGGING WATER WELL           EACH        38.000     1339.4737    50900.00
    1 M2476 CAPPING WELL                  SQ M         2.000     2700.0000     5400.00
    7 M2482 CHANNEL LINING CLASS IA       M TON     8565.100       66.0914   566079.43
   40 M2483 CHANNEL LINING CLASS II       M TON    87066.100       17.0198  1481847.74
   33 M2484 CHANNEL LINING CLASS III      M TON    81803.600       17.6838  1446601.97
    5 M2488 CHANNEL LINING CLASS IV       CU M     11139.400        5.6116    62510.00
    2 M2542 CEMENT                        M TON     2300.000      108.9703   250631.75
   56 M2545 CLEARING AND GRUBBING         LP SUM      56.000    61279.7443  3431665.68
    4 M2551 CONCRETE-CLASS A FOR STEPS    CU M        29.400      787.9898    23166.90
   14 M2555 CONCRETE-CLASS B              CU M       787.230      428.4093   337256.65
    1 M2556 CONCRETE CAP                  CU M         8.000      162.0000     1296.00
   53 M2562 SIGNS                         SQ M      2806.930       89.3901   250911.79
   32 M2568 MOBILIZATION                  LP SUM      32.000   158186.8184  5061978.19
   58 M2569 DEMOBILIZATION                LP SUM      58.000    74753.5667  4335706.87
    1 M2570 PROJECT CPM SCHEDULE          LP SUM       1.000       50.0000       50.00
    9 M2572 QUALITY CONTROL               LP SUM       9.000    38005.0000   342045.00
   37 M2585 EDGE KEY                      METER     2098.750       52.1506   109450.99
   18 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M     39821.800        1.8339    73030.35
    1 M2597 FABRIC-GEOTEXTILE TYPE II     SQ M      3256.000        2.2500     7326.00
   15 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    103066.400        1.6047   165394.09
   17 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M    488987.200        1.3314   651055.14
    1 M2601 FINAL DRESSING CLASS B        METER     6290.000        2.8700    18052.30
    1 M2605 REMOVE & RESET FIRE HYDRANT   EACH         1.000     1350.0000     1350.00
   15 M2606 FIRE HYDRANT                  EACH        42.000     2129.4448    89436.68
    1 M2611 HANDRAIL-TYPE A-1             METER       40.000      150.0000     6000.00
    1 M2612 HANDRAIL-TYPE A-2             METER      104.480      165.0000    17239.20
    1 M2613 HANDRAIL-TYPE A-3             METER       15.700      145.0000     2276.50
    1 M2617 DEFLECTOR-DUMPED STONE        EACH        19.000      100.0000     1900.00
    2 M2619 HANDRAIL-TYPE A               METER       26.590      141.9161     3773.55
   11 M2625 REMOVING HEADWALL             EACH        61.000      343.0328    20925.00
   57 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM      57.000    33078.9702  1885501.30
   19 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      19.000    32140.7895   610675.00
    1 M2652 DETOUR SIGNING                SQ M       178.400       50.0000     8920.00
   14 M2653 LANE CLOSURE                  EA          81.000     1016.0494    82300.00
    1 M2655 CROSSOVER                     LP SUM       1.000     3150.0000     3150.00
    8 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        21.000    11952.3810   251000.00



    1 M2673 PRECAST VEHICLE STOP          METER       30.000       30.0000      900.00
   11 M2676 MOBILIZATION FOR MILL & TEXT  LP SUM      11.000     1379.5455    15175.00
   12 M2677 ASPH PAVE MILLING & TEXTURING M TON    12468.810       16.1895   201863.22
   15 M2690 SAFELOADING                   CU M       446.410      157.5406    70327.71
    5 M2692 SETTLEMENT PLATFORM           EACH        19.000     1825.7895    34690.00
   52 M2701 TEMPORARY SILT FENCE          METER    76269.400        6.1222   466939.65
    8 M2702 SAND FOR BLOTTER              M TON     1548.900       14.5784    22580.50
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   16 M2703 SILT TRAP TYPE A              EACH       250.000      158.8000    39700.00
   28 M2704 SILT TRAP TYPE B              EACH       532.000      281.1514   149572.54
   55 M2705 SILT CHECK                    EACH      3642.000       66.8414   243436.50
   16 M2706 CLEAN SILT TRAP TYPE A        EACH       677.000       35.0142    23704.60
   28 M2707 CLEAN SILT TRAP TYPE B        EACH      1077.000       68.7701    74065.38
   55 M2708 CLEAN SILT CHECK              EACH      9196.000       17.3203   159277.20
   50 M2709 CLEAN TEMPORARY SILT FENCE    METER   152457.400        1.1934   181940.13
    2 M2710 SCARIFYING AND RESHAPING      SQ M       430.000        5.6028     2409.20
   18 M2720 SIDEWALK-100 MM CONCRETE      SQ M     37350.590       30.0424  1122100.08
    2 M2721 REMOVING CONCRETE SIDEWALK    SQ M       584.000       11.2158     6550.00
   59 M2726 STAKING                       LP SUM      59.000    41971.3220  2476308.00
   33 M2731 REMOVING EXISTING STRUCTURE   LP SUM      33.000    32429.6797  1070179.43
   10 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     29000.000        0.7878    22846.00
   15 M2775 FLASHING ARROW                EACH        35.000     2038.5714    71350.00
    1 M2888 CRASH CUSHION TYPE VI D       EACH         2.000    16000.0000    32000.00
    6 M2894 CRASH CUSHION TYPE VI-T       EACH        33.000    12359.0909   407850.00
    4 M2898 RELOCATE CRASH CUSHION        EACH        22.000     1543.1818    33950.00
    1 M2900 INSTALL TEMP CRASH CUSHION    EACH         2.000     3000.0000     6000.00
    1 M2929 CRASH CUSHION TYPE IX         EACH         2.000     5185.0000    10370.00
   37 M2998 MASONRY COATING               SQ M     63438.140        7.7004   488502.11
    2 M3144 CONC MEDIAN BARRIER TYPE 230C1METER      493.520      165.7825    81817.00
    1 M3151 CONC MEDIAN BARRIER TYPE 230  METER     1802.110      150.0000   270316.50
    8 M3171 CONCRETE BARRIER WALL TYPE 9T METER    15283.800      102.3745  1564672.00
    3 M3202 CONC MED BARRIER TYPE 350C MODMETER    10329.330      183.5569  1896019.39
    3 M3221 REMOVING PAVEMENT MARKER TY V EACH       378.000        5.0000     1890.00
    3 M3225 TUBULAR MARKERS               EACH       300.000       39.4800    11844.00
    1 M3235 EXCAVATION AND BACKFILL       CU M       300.000       40.0000    12000.00
    1 M3240 BASE FAILURE REPAIR           SQ M       948.000       50.0000    47400.00
    3 M3250 ONE STEP MEMBRANE             SQ M       437.000       32.9615    14404.18
    1 M3262 CLEAN PIPE STRUCTURE          EACH         1.000      500.0000      500.00
    4 M3340 STEEL PIPE-63 MM              METER       92.600       64.9028     6010.00
    4 M3343 STEEL PIPE-100 MM             METER       91.000       97.9341     8912.00
    1 M3349 STEEL PIPE-300 MM             METER      165.000       68.0000    11220.00
    9 M3360 COPPER PIPE-19 MM             METER     1102.400       32.4088    35727.41
    4 M3361 COPPER PIPE-25 MM             METER      132.500       25.9320     3435.99
    2 M3363 COPPER PIPE-50 MM             METER      105.600       57.9886     6123.60
    3 M3369 PLASTIC PIPE-19 MM            METER      333.000       35.1980    11720.95
    2 M3370 PLASTIC PIPE-25 MM            METER      141.500       31.7314     4490.00
    1 M3378 PVC PIPE-38 MM                METER       25.000       50.0000     1250.00
    1 M3380 PVC PIPE-25 MM                METER      140.000       35.0000     4900.00
    4 M3381 PVC PIPE-50 MM                METER      466.350       38.8674    18125.80
    4 M3382 PVC PIPE-75 MM                METER     1301.660       45.6244    59387.45
    7 M3383 PVC PIPE-100 MM               METER      676.470       56.5321    38242.25
   13 M3385 PVC PIPE-150 MM               METER     2044.300       69.8651   142825.15
   23 M3387 PVC PIPE-200 MM               METER     8370.430       63.2343   529298.30
    9 M3389 PVC PIPE-250 MM               METER     1685.890       84.1356   141843.35
    5 M3391 PVC PIPE-300 MM               METER     2078.500      112.3043   233424.40
    3 M3400 GAS LINE-50 MM                METER      443.500       62.9560    27921.00
    4 M3404 GAS LINE-100 MM               METER     2295.000       61.5138   141174.10
    2 M3423 REMOVE METER                  EA          29.000      156.8966     4550.00
    1 M3427 ADJUSTING WATER METER         EACH         2.000      100.0000      200.00
   10 M3430 INSTALL WATER METER           EACH        49.000      936.0612    45867.00
    7 M3431 RELOCATE WATER METER          EACH        46.000      395.2174    18180.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M3432 REMOVE AND RELOCATE METER     EACH         7.000      685.7143     4800.00



    4 M3433 RELOCATE FIRE HYDRANT         EA          14.000     1106.4286    15490.00
    4 M3434 REMOVE FIRE HYDRANT           EA           9.000      494.4444     4450.00
    1 M3435 METER PIT                     LP SUM      13.000      255.0000     3315.00
    2 M3436 REMOVE-REINSTALL FIRE HYDRANT EACH         2.000     1150.0000     2300.00
   22 M3437 RECONNECT EXISTING SERVICE    EACH        99.000      546.0026    54054.26
    2 M3438 RECONNECT TO MAIN             EACH        23.000      100.0000     2300.00
    1 M3439 FLUSH HYDRANT                 EA           3.000     1500.0000     4500.00
    6 M3442 DUCTILE IRON FITTINGS         KG       17093.690        3.3945    58025.08
    8 M3443 CUT CAP & BLOCK               EA          19.000      705.1053    13397.00
    1 M3450 REDUCER 150MM-100MM           EACH         2.000      100.0000      200.00
    7 M3460 TIE-IN TO EXISTING WATER LINE EACH        21.000     1433.0952    30095.00
    1 M3463 TIE-IN, 50 MM                 EA           2.000      772.5000     1545.00
    3 M3464 TIE-IN, 100 MM                EACH        11.000     1060.9091    11670.00
   13 M3466 TIE-IN, 150 MM                EACH        38.000     1455.6579    55315.00
   16 M3468 TIE-IN, 200 MM                EACH        40.000     1475.8750    59035.00
    5 M3470 TIE-IN, 250 MM                EACH         6.000     3033.3333    18200.00
    7 M3472 TIE-IN, 300 MM                EACH        12.000     1406.2500    16875.00
   20 M3479 TIE-INS                       EACH        76.000      524.7779    39883.12
    3 M3490 AIR RELEASE VALVE             EA           4.000     3895.0000    15580.00
    1 M3492 VALVE 31.25 MM                EA           1.000      200.0000      200.00
    1 M3493 VALVE 50 MM                   EA           5.000      200.0000     1000.00
    1 M3494 VALVE 100 MM                  EA           5.000      250.0000     1250.00
    4 M3495 AIR RELEASE VALVE             EACH         6.000      685.0000     4110.00
    1 M3498 VALVE-200 MM                  EACH         1.000      250.0000      250.00
    1 M3502 VALVE-300 MM                  EACH         1.000     2825.0000     2825.00
    1 M3520 GATE VALVE-150 MM             EACH         4.000      600.0000     2400.00
    8 M3522 GATE VALVE-50 MM              EACH        18.000      403.1944     7257.50
    4 M3523 GATE VALVE-75 MM              EACH         5.000      542.3340     2711.67
    4 M3524 GATE VALVE-100 MM             EACH        10.000      573.1500     5731.50
   13 M3526 GATE VALVE-150 MM             EACH        45.000      610.2722    27462.25
    9 M3528 GATE VALVE-200 MM             EACH        50.000      816.9400    40847.00
    2 M3530 GATE VALVE-250 MM             EACH         3.000      866.6667     2600.00
    3 M3532 GATE VALVE-300 MM             EACH        18.000     1169.7222    21055.00
    1 M3538 BEND 11.25 DEG 150 MM         EA           1.000      400.0000      400.00
    1 M3545 BEND 22.50 DEG 150 MM         EA           4.000      400.0000     1600.00
    1 M3547 BEND 22.50 DEG 250 MM         EA           1.000      500.0000      500.00
   10 M3550 CUT & CAP EXIST WATER MAIN    EA          32.000      933.7500    29880.00
    9 M3551 TAP SLEEVE & VALVE            EA          17.000     3555.5882    60445.00
    1 M3554 BEND 45 DEG 150 MM            EA           6.000      400.0000     2400.00
    1 M3555 BEND 45 DEG 250 MM            EA           2.000      500.0000     1000.00
    1 M3560 BEND 90 DEG 150 MM            EA           2.000      400.0000      800.00
    1 M4700 POLE 9.1 MTG HT               EACH        35.000      845.0000    29575.00
    3 M4701 POLE 12.2 MTG HT              EACH        81.000     1227.4074    99420.00
    2 M4714 POLE 36.6 MTG HT HIGH MAST    EACH        16.000    14780.6250   236490.00
    1 M4721 BRACKET 1.8                   EACH        12.000      125.0000     1500.00
    1 M4724 BRACKET 3.7                   EACH        22.000      215.0000     4730.00
    1 M4725 BRACKET 4.6                   EACH        49.000      235.0000    11515.00
    3 M4740 POLE BASE                     EACH       113.000      555.6637    62790.00
    1 M4741 POLE BASE IN MEDIAN WALL      EACH        96.000     2500.0000   240000.00
    2 M4742 POLE BASE-HIGH MAST           EACH        16.000     3298.1250    52770.00
    2 M4750 TRANSFORMER BASE              EACH       109.000      245.0000    26705.00
    3 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         4.000     5823.0000    23292.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M4761 LIGHTING CONTROL EQUIPMENT    EACH         1.000     6500.0000     6500.00
    3 M4770 HPS LUMINAIRE                 EACH        90.000      354.5000    31905.00
    2 M4773 HPS LUMINAIRE HIGH MAST       EACH        84.000      574.4286    48252.00
    3 M4780 FUSED CONNECTOR KIT           EACH       232.000       48.4483    11240.00
    2 M4791 CONDUIT-19 MM                 METER      585.000        3.1752     1857.50
   23 M4793 CONDUIT-31 MM                 METER    10210.400        7.4231    75793.20
   19 M4795 CONDUIT-50 MM                 METER     3335.940        9.3128    31066.83
    5 M4796 CONDUIT-63 MM                 METER      251.000       19.8434     4980.70
    6 M4797 CONDUIT-75 MM                 METER     1015.000       15.9670    16206.50
    1 M4798 CONDUIT-88 MM                 METER      595.000       20.0000    11900.00
    5 M4799 CONDUIT-100 MM                METER     1289.400       46.7310    60255.00
    2 M4800 MARKER                        EACH        16.000      110.9375     1775.00
    3 M4810 JUNCTION BOX                  EACH        23.000      311.8478     7172.50
   23 M4811 JUNCTION BOX TYPE B           EACH       192.000      308.8456    59298.36



   24 M4820 TRENCHING AND BACKFILLING     METER    18683.250        6.5027   121491.20
    3 M4821 OPEN CUT ROADWAY              METER      330.000       71.0909    23460.00
    1 M4829 PIEZOELECTRIC SENSOR          EA           4.000     6695.0000    26780.00
   19 M4830 LOOP WIRE                     METER    16615.300        1.0737    17839.20
    3 M4832 WIRE-NO. 12                   METER     2703.460        0.3655      988.03
    3 M4833 WIRE-NO. 8                    METER     6410.000        0.9772     6264.00
    2 M4834 WIRE-NO. 6                    METER     3945.800        1.3898     5483.70
    2 M4835 WIRE-NO. 4                    METER     6729.300        1.5135    10184.96
    1 M4836 WIRE-NO. 2                    METER      630.000        2.1100     1329.30
    1 M4842 CABLE-NO. 14/3C               METER      161.000        5.1400      827.54
   18 M4844 CABLE-NO. 14/5C               METER    13875.000        2.7105    37607.52
    7 M4845 CABLE-NO. 14/7C               METER     1161.000        3.4978     4061.00
   17 M4850 CABLE-NO. 14/1 PAIR           METER    15488.000        2.7042    41882.75
    2 M4860 CABLE-NO. 8/3C DUCTED         METER      905.200        4.5165     4088.38
    2 M4861 CABLE-NO. 6/3C DUCTED         METER     2478.800        5.2949    13125.07
    1 M4862 CABLE-NO. 4/3C DUCTED         METER     1354.000        4.9000     6634.60
    1 M4863 CABLE-NO. 2/3C DUCTED         METER      749.000        6.8600     5138.14
    3 M4871 POLE-10.7 M WOODEN            EACH         9.000      799.1578     7192.42
    2 M4872 POLE-12.2 M WOODEN            EACH        13.000      743.8185     9669.64
    3 M4873 POLE-13.7 M WOODEN            EACH        18.000      792.2111    14259.80
   13 M4880 STEEL STRAIN POLE             EACH        86.000     4465.1940   384006.68
    3 M4881 MAST ARM POLE                 EACH        20.000    10326.5000   206530.00
    8 M4882 SIGNAL PEDESTAL               EACH        17.000      549.4118     9340.00
    1 M4884 ANCHOR                        EACH         2.000      286.4600      572.92
   16 M4885 MESSENGER-48.0 KN             METER     3257.000        8.3587    27224.21
   19 M4895 LOOP SAW SLOT AND FILL        METER     7039.600       19.3436   136171.47
    1 M4896 TYPE B DMS                    EA           6.000    69200.0000   415200.00
    1 M4897 CAMERA TOWER                  EA           6.000    17100.0000   102600.00
    1 M4898 RWIS SENSOR INSTALLATION      EA           1.000    11720.0000    11720.00
    1 M4899 ELECTRICAL SERVICE            EA           6.000     2300.0000    13800.00
   12 M4900 PEDESTRIAN DETECTOR           EACH       116.000      143.0431    16593.00
    1 M4901 TELEPHONE SERVICE             EA           6.000      300.0000     1800.00
    1 M4902 WIRE & CABLE                  METER      697.000       17.0000    11849.00
    1 M4903 REFERENCE MARKER              EA         128.000       71.9000     9203.20
    1 M4904 BARRIER MOUNTING BRACKET      EA          38.000      184.5000     7011.00
    1 M4905 BLANKOUT SIGN                 EACH         2.000     2100.0000     4200.00
    1 M4910 SIGNAL-203 MM                 EACH         2.000      312.5000      625.00
    2 M4911 SIGNAL-305 MM                 EACH        20.000      240.6420     4812.84
   18 M4912 SIGNAL-3 SECTION 305 MM       EACH       251.000      342.1101    85869.64
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    5 M4913 SIGNAL-4 SECTION 305 MM       EACH         9.000      410.0000     3690.00
    7 M4914 SIGNAL-5 SECTION 305 MM       EACH        14.000      585.0000     8190.00
   12 M4916 SIGNAL-PEDESTRIAN             EACH       122.000      278.2361    33944.80
   14 M4920 SIGNAL CONTROLLER-TYPE 170    EACH        27.000     8148.4259   220007.50
    1 M4925 MASTER CONTROLLER             EACH         1.000     4750.0000     4750.00
    1 M4927 COORDINATING UNIT             EACH         1.000     5000.0000     5000.00
    3 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH         4.000     2338.8450     9355.38
    2 M4931 INSTALL CONTROLLER-TYPE 170   EACH         2.000     2650.0000     5300.00
    3 M4932 INSTALL STEEL STRAIN POLE     EACH        12.000     2491.5267    29898.32
    5 M4933 TEMP SIGNAL 2 PHASE           EA           9.000     6400.0000    57600.00
    1 M4934 TEMP SIGNAL MULTI PHASE       EA           1.000     8600.0000     8600.00
    2 M4935 TEMPORARY SIGNAL              LP SUM       2.000    11125.0000    22250.00
    1 M4940 REMOVE LIGHTING               LP SUM       1.000     1750.0000     1750.00
    1 M4942 REMOVE, STORE & REINSTALL POLEEACH         4.000      400.0000     1600.00
   15 M4950 REMOVE SIGNAL EQUIPMENT       EACH        25.000      599.7868    14994.67
    1 M4960 REMOVE AND REPLACE SIDEWALK   SQ M         1.000      262.5000      262.50
    1 M5599 SHADE TREE SEEDLING           EACH       300.000       11.6500     3495.00
   27 M5950 EROSION CONTROL BLANKET       SQ M    270958.100        1.5287   414213.18
    1 M5952 TEMP EROSION CONTROL-MULCH    M TON        5.000      368.0000     1840.00
   53 M5953 TEMP SEEDING AND PROTECTION   SQ M    857770.550        0.3291   282268.41
    1 M5960 FERTILIZER 10-20-20           M TON        2.000      440.0000      880.00
   33 M5966 TOPDRESSING FERTILIZER        M TON      324.090      401.1745   130016.65
    2 M5982 CHANNEL CHANGE SEEDING        SQ M     34780.000        0.9651    33566.10
   57 M5985 SEEDING AND PROTECTION        SQ M   6314432.000        0.3453  2180415.31
   40 M5989 SPECIAL SEEDING CROWN VETCH   SQ M   1470513.600        0.3516   517032.25
   23 M5990 SODDING                       SQ M    150709.800        4.1370   623479.72
    1 M5992 AGRICULTURAL LIMESTONE        M TON       13.000       55.0000      715.00



    2 M5997 TOPSOIL FURNISHED AND PLACED  CU M       345.000       50.0000    17250.00
    2 M5998 SPREADING STOCKPILED TOPSOIL  CU M      1656.000       14.7772    24471.00
    1 M6201 OSS GALV STEEL CANTILEVER MOD EACH         3.000    11185.0000    33555.00
    3 M6400 GMSS GALV STEEL TYPE A        KG       12754.800        2.3581    30076.97
    5 M6405 SBM ALUMINUM PANEL SIGNS      SQ M       989.400      180.6829   178767.62
    4 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M       104.300      115.9774    12096.44
    5 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M       164.500      139.6175    22967.08
    1 M6410 STEEL POST TYPE 1             METER       22.000       14.5000      319.00
    5 M6411 STEEL POST TYPE 2             METER     2025.800       13.5572    27464.19
    3 M6412 STEEL POST MILE MARKERS       EACH        20.000       95.1000     1902.00
    1 M6413 DELINEATORS WHITE             EACH        75.000        0.0100        0.75
    1 M6414 DELINEATORS AMBER             EACH        51.000        0.0100        0.51
    2 M6417 FLEXIBLE DELINEATOR POST-W    EACH       325.000       31.8462    10350.00
    3 M6418 FLEXIBLE DELINEATOR POST-Y    EACH       290.000       34.2931     9945.00
    5 M6440 GMSS GALV STEEL TYPE B        KG       36736.300        2.8452   104522.19
    1 M6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         2.000     3000.0000     6000.00
    2 M6451 REMOVE SIGN SUPPORT BEAM      EACH        63.000      198.2222    12488.00
    1 M6463 OSS ALUMINUM 36.6 M TRUSS     EACH         1.000    49300.0000    49300.00
    1 M6467 OSS ALUMINUM 39.6 M TRUSS     EACH         1.000    51315.0000    51315.00
    5 M6490 CLASS A CONCRETE FOR SIGNS    CU M       203.130      550.0541   111732.49
    1 M6491 STEEL REINFORCEMENT FOR SIGNS KG        3335.000        2.5200     8404.20
   34 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER   226359.000        0.7599   172004.40
    5 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER   215839.170        0.5357   115634.95
   42 M6514 PAVE STRIPING-PERM PAINT-100MMMETER   393724.790        0.6077   239250.89
    4 M6515 PAVE STRIPING-PERM PAINT-150MMMETER     3565.900        1.0800     3851.11
    2 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     4745.000        0.8930     4237.41
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M6520 PAVE STRIPING-WB PAINT-100MM WKM           6.900      789.5652     5448.00
    2 M6521 PAVE STRIPING-WB PAINT-100MM YKM          12.200      845.0000    10309.00
    4 M6530 PAVE STRIPING REMOVAL-100 MM  METER     7224.000        2.2441    16211.50
    1 M6531 PAVE STRIPING REMOVAL-150 MM  METER    23685.000        0.4200     9947.70
    1 M6540 PAVE STRIPING-THERMO-100 MM W METER       75.000        2.0000      150.00
    1 M6541 PAVE STRIPING-THERMO-100 MM Y METER     2940.000        1.5000     4410.00
    5 M6542 PAVE STRIPING-THERMO-150 MM W METER    59327.140        1.8457   109501.87
    5 M6543 PAVE STRIPING-THERMO-150 MM Y METER    48562.480        1.8644    90540.81
    4 M6546 PAVE STRIPING-THERMO-300 MM W METER     4421.410        4.3362    19172.14
    1 M6549 PAVE STRIPING-TEMP REM TAPE-B METER      162.000        8.2500     1336.50
   15 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    33295.200        4.0009   133211.80
   15 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    39030.000        3.9890   155689.70
    2 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER      752.700        8.7542     6589.28
    2 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER      468.900        8.8142     4132.96
    3 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER      938.690        4.9625     4658.28
    2 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER      354.300        8.1940     2903.13
    7 M6567 PAVE MRKG-THERMO STOP BAR-300 METER      466.830       13.8980     6488.02
   13 M6568 PAVE MRKG-THERMO STOP BAR-600 METER      862.210       27.4801    23693.66
    4 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M      4134.400       15.8996    65735.27
    4 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      2484.760        6.6642    16558.86
    1 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER      136.000        3.7500      510.00
    6 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        26.000       85.2154     2215.60
   17 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       430.000      102.0747    43892.10
    7 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH        29.000      155.2621     4502.60
    6 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        23.000      165.8370     3814.25
    2 M6582 PAVEMENT MARKER TYPE IV - B Y EACH       124.000       11.2581     1396.00
    4 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      6363.000        6.2012    39458.25
    3 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH     10299.000        5.4168    55788.00
    7 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      1997.000        7.1762    14330.80
   18 M6589 PAVEMENT MARKER TYPE V - M W  EACH      1912.500       25.7519    49250.57
    3 M6590 PAVEMENT MARKER TYPE V - M Y  EACH       564.000       32.1835    18151.50
   23 M6591 PAVEMENT MARKER TYPE V - B Y  EACH      5796.000       26.0398   150926.91
   13 M6592 PAVEMENT MARKER TYPE V - B W/REACH      5415.000       23.6988   128328.82
    7 M6593 PAVEMENT MARKER TYPE V - B Y/REACH      2071.000       28.6434    59320.57
    1 M6600 REMOVE PAVEMENT MARKER TYPE V EACH       393.000        5.0000     1965.00
    2 M7301 CONCRETE-CLASS AAA-HPC        CU M      1159.000      478.7101   554825.00
    1 M7303 FINGER EXPANSION JOINT        METER       58.500     5000.0000   292500.00
    1 M7311 STAINLESS STEEL COATED REINF  KG        5122.000        2.7500    14085.50
    1 M7312 MMFX-I STEEL REINFORCEMENT    KG        2599.000        2.2500     5847.75
    1 M7321 DRILLED SHAFT-2135MM COMMON   METER       94.000     2900.0000   272600.00



    1 M7322 DRILLED SHAFT-1980MM ROCK     METER       65.000     3500.0000   227500.00
    1 M7323 SUBSURFACE EXPLOR BORINGS     EACH         4.000     2200.0000     8800.00
    1 M7324 PARTIAL STRUCTURE REMOVAL     LP SUM       1.000    90000.0000    90000.00
    1 M7325 MECH REINF COUPLERS #29       EACH        24.000       55.0000     1320.00
    1 M7326 MECH REINF COUPLERS #32       EACH        24.000       70.0000     1680.00
    3 M7327 LIGHTWEIGHT FILL MATERIAL     CU M       591.000      158.5000    93673.50
    2 M7345 CHAIN LINK FENCE-510MM        METER      261.000      119.2682    31128.99
    2 M7360 STONE MASONRY VENEER          SQ M       377.200      140.0000    52808.00
    1 M7363 STONE TEXTURE FINISH          SQ M       277.000       60.0000    16620.00
    1 M7365 COFFERDAM-PIER 9              LP SUM       1.000        1.0000        1.00
    1 M7392 DRILLED SHAFT-1372MM COMMON   METER      143.000     1787.0000   255541.00
    1 M7393 DRILLED SHAFT-1228MM ROCK     METER       34.000     1345.0000    45730.00
   24 M8001 STRUCTURE EXCAVATION-COMMON   CU M     11281.200       15.5515   175439.26
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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   32 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     14950.000       43.1223   644678.68
   48 M8003 FOUNDATION PREPARATION        LP SUM      48.000    13047.0748   626259.59
    1 M8016 REINF CONC SLOPE WALL-150 MM  SQ M       458.000      180.0000    82440.00
    4 M8018 RETAINING WALL                SQ M       605.630      457.9148   277326.95
   11 M8019 CYCLOPEAN STONE RIP RAP       M TON    12192.000       20.3416   248005.32
   11 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     8511.400       21.8964   186368.95
   21 M8033 TEST PILES                    METER     1448.800      120.7124   174888.09
    4 M8037 COFFERDAM-PIER 1              LP SUM       4.000    12375.0000    49500.00
    2 M8038 COFFERDAM-PIER 2              LP SUM       2.000    32000.0000    64000.00
    3 M8039 PRE-DRILLING FOR PILES        METER      852.600      182.6695   155744.00
    1 M8044 COFFERDAM-PIER 8              LP SUM       1.000    42000.0000    42000.00
    4 M8045 COFFERDAM-PIER 3              LP SUM       4.000    19125.2500    76501.00
   14 M8046 PILES-STEEL HP310X79          METER     5747.400       87.8232   504755.15
    5 M8050 PILES-STEEL HP360X108         METER     9420.000       93.0125   876178.00
    3 M8051 PILES-STEEL HP360X132         METER     2233.700      107.9179   241056.20
    1 M8060 PILES-PRECAST CONCRETE-355 MM METER      253.000      115.0000    29095.00
    7 M8094 PILE POINTS-310 MM            EACH       230.000       86.8696    19980.00
    7 M8095 PILE POINTS-360 MM            EACH       954.000       99.6017    95020.00
   91 M8100 CONCRETE-CLASS A              CU M     32753.700      414.9944 13592603.00
   11 M8104 CONCRETE-CLASS AA             CU M      2467.200      437.6738  1079828.74
   15 M8105 CONCRETE-CLASS AAA            CU M     17232.600      504.4884  8693647.62
   88 M8150 STEEL REINFORCEMENT           KG     3114827.390        1.2057  3755605.97
   28 M8151 STEEL REINF-EPOXY COATED      KG     3260523.300        1.3266  4325309.34
   34 M8160 STRUCTURAL STEEL              KG     3305963.200        2.6611  8797373.00
    3 M8170 SHEAR CONNECTORS              LP SUM       3.000    20000.3333    60001.00
   10 M8269 ELECTRICAL CONDUIT            LP SUM      10.000    10687.5000   106875.00
    1 M8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000   152000.0000   152000.00
    3 M8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       3.000   138666.6667   416000.00
    2 M8410 LOW FLOW DIVERSION CURB       LP SUM       2.000      722.5000     1445.00
    1 M8469 EXPANSION DAM-40 MM NEOPRENE  METER       27.000      230.0000     6210.00
    1 M8471 EXPANSION DAM-60 MM NEOPRENE  METER       33.000      290.0000     9570.00
    3 M8472 EXPANSION DAM-100 MM NEOPRENE METER      124.900      421.5693    52654.00
    2 M8475 EXPANSION DAM-40 MM SILICONE  METER      136.000      286.4735    38960.40
    5 M8500 APPROACH SLAB                 SQ M      1886.500      147.5644   278380.17
    2 M8632 PRECAST PC I BEAM TYPE 2      METER      930.200      286.4622   266467.10
    4 M8633 PRECAST PC I BEAM TYPE 3      METER     2589.700      330.5877   856122.86
   11 M8634 PRECAST PC I BEAM TYPE 4      METER     7426.200      388.1272  2882309.90
    1 M8636 PRECAST PC I BEAM TYPE 5      METER      517.000      600.0000   310200.00
    2 M8637 PRECAST PC I BEAM TYPE 7      METER     2437.500      511.4213  1246589.40
    2 M8638 PRECAST PC I BEAM TYPE 8      METER     3660.500      593.4809  2172437.00
    1 M8652 PRECAST PC BOX BEAM B430      METER       44.000      481.3600    21179.84
    2 M8654 PRECAST PC BOX BEAM B685      METER      340.600      534.6814   182112.50
    2 M8655 PRECAST PC BOX BEAM B840      METER      216.000      536.2500   115830.00
    3 M8656 PRECAST PC BOX BEAM B1065     METER      574.000      587.4146   337176.00
    2 M8662 PRECAST PC BOX BEAM CB430     METER      324.400      498.6899   161775.00
    2 M8663 PRECAST PC BOX BEAM CB535     METER      290.300      438.2411   127221.40
    1 M8668 PRECAST PC BOX BEAM SB430     METER      109.400      370.8000    40565.52
    1 M8669 PRECAST PC BOX BEAM SB535     METER      195.800      447.0000    87522.60
    1 M8670 PRECAST PC BOX BEAM SB685     METER      426.700      550.0000   234685.00
    1 M8671 PRECAST PC BOX BEAM SB840     METER      531.800      515.0000   273877.00
    1 M8672 PRECAST PC BOX BEAM SB1065    METER      147.000      648.0000    95256.00
    1 M8709 CHAIN LINK FENCE-2.1 M        METER      123.200      145.0000    17864.00
    1 M8710 CHAIN LINK FENCE-1.2 M        METER        6.000      189.1100     1134.66



1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    1 M8711 CHAIN LINK FENCE-1.8 M        METER       54.000      106.0000     5724.00
    2 M8713 CHAIN LINK FENCE-2.7 M        METER      357.000      142.8683    51004.00
    9 M8801 GUARDRAIL-STEEL W BM-S FACE BRMETER      407.700      176.9603    72146.70
    1 M8820 DRAIN PIPE-150 MM             METER      106.000      185.0000    19610.00
    1 M9000 BEND & BLOCK-100MM            EACH         1.000      150.0000      150.00
    1 M9001 BEND & BLOCK-150MM            EACH         3.000      200.0000      600.00
    1 M9002 PE CASING PIPE                METER      110.000      120.0000    13200.00
    1 M9024 CRUSHED STONE FOR PIPE BEDDINGM TON       45.360       15.0000      680.40
    1 M9028 CL2 ASPH SURF 12.5A PG70-22   M TON      525.000       40.0000    21000.00
    2 M9044 STEEL ENCASEMENT PIPE-1050MM  METER       83.000      724.6988    60150.00
    2 M9045 CASING SPACER                 EACH        68.000      171.4706    11660.00
    1 M9046 FLUSHING CONNECTION           EACH         2.000      350.0000      700.00
    1 M9047 PLUG                          EACH         3.000      650.0000     1950.00
    1 M9048 BEND 11.25 DEG-600MM          EACH         1.000     1100.0000     1100.00
    1 M9049 BEND 45 DEG-600MM             EACH         2.000     1250.0000     2500.00
    1 M9050 BEND 30 DEG-600MM             EACH         1.000     1300.0000     1300.00
    1 M9051 SLEEVE-600MM                  EACH         1.000     1000.0000     1000.00
    1 M9052 ANCHOR TEE 600 X 150          EACH         1.000     1750.0000     1750.00
    1 M9053 CONCRETE TO DI ADAPTER        EACH         1.000     2000.0000     2000.00
    1 M9054 INSTALL AIR VALVE             EACH         6.000      900.0000     5400.00
    1 M9055 INSTALL DRAIN                 EACH         1.000      500.0000      500.00
    1 M9056 GATE VALVE-600MM              EACH         2.000    12000.0000    24000.00
    2 M9057 RUN-AROUND SHORT CONN         EACH         4.000     3000.0000    12000.00
    1 M9058 CONSTRUCT BORE PIT            EACH         1.000     1250.0000     1250.00
    1 M9059 CONSTRUCT CONNECTION PIT      EACH         1.000     1250.0000     1250.00
    1 M9060 CONSTRUCT RECEIVING PIT       EACH         1.000     1250.0000     1250.00
    2 M9061 LOWER MAIN                    EACH         2.000     1750.0000     3500.00
    2 M9062 SERVICE LINE ADJUSTMENT       EACH         6.000     1333.3333     8000.00
    1 M9063 TEE 600 X 300                 EACH         4.000     2000.0000     8000.00
    1 M9064 TEE 600 X 400                 EACH         1.000     2250.0000     2250.00
    1 M9065 TEE 600 X 600                 EACH         2.000     2500.0000     5000.00
    1 M9066 DRAIN VALVE                   EACH         1.000      500.0000      500.00
    1 M9067 RUN-AROUND LONG CONN          EACH         1.000     3000.0000     3000.00
    7 M9069 PAVEMENT REPLACEMENT          METER      423.000       53.2908    22542.00
    1 M9070 RELOCATE BLOW OFF ASSEMBLY    EACH         1.000     1600.0000     1600.00
    4 M9071 CL2 ASPH SURF 12.5D PG64-22   M TON     3285.800       59.9132   196862.83
    4 M9075 SILT CHECK TYPE 2-MOD         EACH       194.000       89.1753    17300.00
    3 M9076 CLEAN SILT CHECK TYPE 2-MOD   EACH       561.000       14.7487     8274.00
    1 M9077 MOD BARR CURB & GUTTER        METER      273.800       56.0000    15332.80
    1 M9078 CLAY SOIL CAP                 CU M       278.000       15.0000     4170.00
    1 M9079 G/R CON TO BR END TY A (MOD)  EACH         2.000      725.0000     1450.00
    1 M9080 REM & STOCKPILE STONE FENCE   METER       58.000      170.0000     9860.00
    1 M9081 CL2 ASPH SURF 9.5A PG64-22    M TON      160.000       54.4500     8712.00
    1 M9082 CL2 ASPH SURF 9.5A PG70-22    M TON     5784.000       48.4100   280003.44
    1 M9083 STREET LIGHT BASE             EACH        25.000      550.0000    13750.00
    1 M9084 PVC ELBOW 90 DEG-31MM         EACH        51.000        0.7500       38.25
    1 M9085 STRAP                         EACH        78.000        0.5000       39.00
    1 M9086 INSTALL FIBERGLASS SEC VAULT  EACH         1.000      100.0000      100.00
    1 M9087 INST SINGLE PH JUNCT ENCLOSUREEACH         1.000      100.0000      100.00
    1 M9088 PVC 900MM RADIUS 90 DEG ELBOW EACH        22.000       15.1000      332.20
    1 M9089 CONC VERT BEND W/CONC KICKER  EACH         4.000      275.0000     1100.00
    1 M9090 MANHOLE BARREL EXTENSION      METER        5.000      254.0000     1270.00
    1 M9091 300MM DIP IN 500MM STL ENCASE METER       48.000      560.0000    26880.00
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    1 M9092 100MM PVC IN 250MM STL ENCASE METER       24.000      360.0000     8640.00
    2 M9093 150MM PVC IN 350MM STL ENCASE METER       61.000      450.0000    27450.00
    1 M9094 200MM PVC IN 350MM STL ENCASE METER       31.000      480.0000    14880.00
    1 M9095 REM PIPE FROM INT OF MANHOLE  EACH         1.000      200.0000      200.00
    1 M9096 REM AIR RELEASE VALE          EACH         1.000      100.0000      100.00
    1 M9097 FINAL CLEAN UP                LP SUM       1.000     3000.0000     3000.00
    3 M9098 CONNECT SEWER TO MANHOLE      EACH         8.000     1458.7500    11670.00
    1 M9099 150MM PVC IN 350MM STL ENCASE METER       21.000      375.0000     7875.00



    4 M9103 CONCRETE ENCASEMENT           METER      119.000       90.0126    10711.50
    1 M9110 R/W MARKER MUN TY 1A (MOD)    EACH         7.000       40.1700      281.19
    1 M9111 CL2 ASPH SURF 9.5B PG64-22    M TON     2684.000       50.8300   136427.72
    1 M9112 SERVICE LINE-19MM             METER      195.000       30.9000     6025.50
    3 M9113 SERVICE LINE-25MM             METER      828.000       29.6614    24559.65
    1 M9114 SERVICE LINE-50MM             METER       45.000       77.2500     3476.25
    1 M9115 SPECIAL PETRO RESIST GASKETS  METER       16.000       51.5000      824.00
    2 M9116 BORING FOR ENCASE PIPE-350MM  METER      217.000      478.2143   103772.50
    1 M9117 CORPORATION STOP-19MM         EACH        18.000       25.7500      463.50
    1 M9118 CORPORATION STOP-25MM         EACH         5.000       25.7500      128.75
    1 M9119 TIE-IN TO M/H & REBUILD INVERTEACH         5.000     1030.0000     5150.00
    3 M9120 WYE 200MM X 150MM             EACH        30.000      157.9500     4738.50
    1 M9121 PLUG UPSTREAM/DOWNSTREAM LINE EACH         9.000      515.0000     4635.00
    1 M9122 CONC CAP IN CREEK             METER       11.000      206.0000     2266.00
    3 M9123 DROP MANHOLE                  EACH         4.000     2231.2500     8925.00
    1 M9124 ACSR PRIMARY COND             METER     5798.000        3.6100    20930.78
    1 M9130 DOUBLE CROSSARM ASSM-3.05M    EACH        27.000      515.0000    13905.00
    1 M9131 SINGLE CROSSARM ASSM-3.05M    EACH        13.000      412.0000     5356.00
    1 M9132 DOUBLE CROSSARM ASSM-2.44M    EACH         1.000      463.5000      463.50
    1 M9133 DOUBLE CROSSARM ASSM-1.22M    EACH         2.000      412.0000      824.00
    1 M9134 SINGLE CROSSARM ASSM-1.22M    EACH         3.000      360.5000     1081.50
    1 M9135 PRIMARY COMPRESSION CONN/TAP  EACH       168.000       51.5000     8652.00
    1 M9136 PRIMARY SPLICE                EACH         8.000      103.0000      824.00
    1 M9137 DEAD-END ASSEMBLY             EACH        30.000      515.0000    15450.00
    1 M9138 FEED-THRU ASSEMBLY            EACH        84.000      103.0000     8652.00
    1 M9139 SADDLE ASSEMBLY               EACH       168.000      128.7500    21630.00
    1 M9140 SECONDARY WEATHERPROOF CONNECTEACH       192.000       51.5000     9888.00
    1 M9141 FUSE CUTOUT W/LIGHTNING ARRESTEACH        26.000      772.5000    20085.00
    1 M9142 FUSE SECTIONALIZING SWITCH    EACH         3.000    10300.0000    30900.00
    7 M9143 POLE MOUNTED TRANSFORMER      EACH        18.000     1957.0000    35226.00
    1 M9144 INSULATED BRACKET             EACH        66.000       77.2500     5098.50
    2 M9145 CABLE WACSR NEUTRAL-CL 600V   METER      710.300       10.3000     7316.09
    1 M9146 TRIPLEX W/ACSR NEUTRAL        METER      204.000       10.3000     2101.20
    5 M9147 TRIPLEX CABLE W/ACSR NEUTRAL  METER      290.000       12.5944     3652.38
    4 M9148 QUADRIPLEX CABLE W/ACSR NEUT  METER      190.000       15.4500     2935.50
    1 M9150 CU CLAD STEEL GROUND ROD      EACH         7.000       51.5000      360.50
    1 M9151 BARE/STRANDED CU GROUND WIRE  METER       96.000        5.1500      494.40
    1 M9152 WIRE-GRND ROD EXOTHERMIC WELD EACH         7.000       51.5000      360.50
    1 M9153 PVC GROUND WIRE PROTECTOR     EACH         7.000       10.3000       72.10
    1 M9154 STREET LIGHT W/ARM-250W HPS   EACH        35.000      257.5000     9012.50
    1 M9155 STREET LIGHT W/LONGARM-250WHPSEACH         1.000      412.0000      412.00
    1 M9157 DIRECT BURIAL CABLE W/#10 GRNDMETER       38.700       15.4499      597.91
    1 M9159 GALV STEEL GUY WIRE           METER      302.530       15.4500     4674.08
    1 M9160 EXPANSION ANCHOR ASSEMBLY     EACH        14.000      309.0000     4326.00
    1 M9161 SWAMP EXPAN ANCHOR ASSEMBLY   EACH         1.000      515.0000      515.00
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 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    5 M9162 BORE & JACK PIPE              METER      218.000      541.5413   118056.00
    1 M9167 AMERICAN SYCAMORE             EACH       670.000       90.0000    60300.00
    3 M9168 GREEN ASH                     EACH      1275.000       64.9413    82800.10
    1 M9169 STEEL PIPE 150 MM             METER       80.280       90.0000     7225.20
    1 M9170 GAS LINE 31.25 MM             METER       17.410       50.0000      870.50
    1 M9171 GAS LINE 19 MM                METER       30.500       60.0000     1830.00
    1 M9182 TEMP RELOCATION OF SIGNAL HEADEACH         6.000      125.0000      750.00
    1 M9184 CONCRETE SIDEWALK REPAIR      SQ M         9.900       65.0000      643.50
    1 M9187 STRAW BALE                    EACH        49.000       10.0000      490.00
    6 M9188 BLOW-OFF VALVE                EACH         6.000     1036.8050     6220.83
    1 M9189 VORTEX ROCK WIER              CU M        18.000      210.0000     3780.00
    2 M9190 WILLOW BUNDLE                 EACH      2750.000       10.6614    29318.96
    2 M9191 NORTHERN RED OAK              EACH      1281.000       10.7383    13755.70
    1 M9192 BUR OAK                       EACH       805.000       10.8200     8710.10
    4 M9193 WHITE ASH                     EACH      1591.000       24.1190    38373.30
    2 M9194 SYCAMORE                      EACH       771.000       10.6870     8239.70
    1 M9201 TEMP CONC MED BAR TY 350M INSTMETER      151.000       73.2000    11053.20
    1 M9202 CLEAN PERFORATED PIPE         METER    11788.000        2.2500    26523.00
    1 M9206 CL4 ASPH SURF 9.5C PG76-22    M TON     9045.000       46.0000   416070.00
    1 M9207 CL3 ASPH SURF 9.5D PG64-22    M TON     5501.000       35.9000   197485.90
    6 M9208 REMOVE ASBESTOS PIPE          METER     1502.000       46.2184    69420.00



    1 M9209 PUMP STATION                  EACH         1.000    50000.0000    50000.00
    1 M9210 CRASH CUSHION TYPE VII        EACH         1.000    27500.0000    27500.00
   17 M9218 INSTALL PIPE                  METER     5140.000      149.3444   767630.00
   10 M9220 RELOCATE SERVICE              EACH        33.000     1878.7879    62000.00
    7 M9221 TRANSFER SERVICE              EACH        30.000     1556.6667    46700.00
   13 M9225 TEE                           EACH        22.000      403.7273     8882.00
    1 M9227 CONCRETE CAP                  METER        1.000      315.0000      315.00
    1 M9247 REM & RESET PERF PIPE HEADWALLEACH        40.000      300.0000    12000.00
    1 M9250 DELINEATOR BASE UNIT          EACH        69.000        7.7500      534.75
    1 M9251 REM & RESET DELINEATOR POST   EACH        69.000       19.0000     1311.00
    1 M9252 TRAFFIC MONITORING            LP SUM       1.000   730236.0000   730236.00
    1 M9257 CONC MED BARR TY 9T-INSTALL   METER    12540.000        4.5000    56430.00
    1 M9258 PERMANANT SILT CHECK          EACH        12.000      100.0000     1200.00
    1 M9264 WIRE #10                      METER     1850.000        0.4000      740.00
    2 M9277 CL3 ASPH SURF 9.5C PG64-22    M TON      385.000       60.9657    23471.80
    1 M9295 HDPE PIPE-200 MM              METER       35.500       60.0000     2130.00
    1 M9301 EXTRA RISER OVER 1.83M        VERM         5.800      350.0000     2030.00
    1 M9302 SEWER CLEAN OUT               EACH         2.000      200.0000      400.00
    1 M9303 MAINTAIN-SUPPORT-ABANDON SEWERLP SUM       1.000    12500.0000    12500.00
    1 M9304 BALL VALVE-100mm              EACH         3.000      300.0000      900.00
    1 M9330 SILT DITCH                    CU M       360.000        3.0000     1080.00
    3 M9331 CL1 ASPH SURF 12.5D PG64-22   M TON     5416.000       30.3296   164265.22
    1 M9332 CL2 ASPH SURF 12.5C PG64-22   M TON      936.000       37.0400    34669.44
    1 M9333 STORM SEWER PIPE-200 MM       METER       17.800      135.0000     2403.00
    1 M9334 REDUCER-200MM X 100MM         EACH         1.000      545.0000      545.00
    1 M9335 REDUCER-200MM X 50MM          EACH         1.000      545.0000      545.00
    1 M9336 REDUCER-75MM X 50MM           EACH         1.000      535.0000      535.00
    1 M9337 COPPER PIPE-32MM              METER      137.000       60.0000     8220.00
    1 M9338 TERMINATE SERVICE             EACH         6.000      285.0000     1710.00
    1 M9339 RESET MANHOLE                 EACH         1.000     4250.0000     4250.00
    1 M9363 REM LIGHT POLE AND BASE       EACH        28.000      150.0000     4200.00
    1 M9411 CURB BOX INLET TY F-MOD       EACH         1.000     1400.0000     1400.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001
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    1 M9412 DROP BOX INLET TY 14-MOD      EACH         1.000     1200.0000     1200.00
    3 M9413 MANHOLE EXTRA DEPTH           VER M        7.300      608.7671     4444.00
    1 M9414 DROP MANHOLE                  METER        2.000     2800.0000     5600.00
    2 M9415 DROP MANHOLE EXTRA DEPTH      VER M        4.150      678.0723     2814.00
    1 M9416 MAINTENANCE OF SERVICE        LP SUM       1.000     2000.0000     2000.00
    2 M9432 TEE 200MM X 150MM             EACH        28.000       46.8800     1312.64
    1 M9433 TAP SLEEVE & VALVE-200MM      EACH         5.000     1770.8300     8854.15
    1 M9434 TAP SLEEVE & VALVE-200 X 100  EACH         1.000     1625.0000     1625.00
    1 M9435 TAP SLEEVE & VALVE-300MM      EACH         2.000     2395.8300     4791.66
    1 M9436 TAP SLEEVE & VALVE-300 X 200  EACH         1.000     2239.5800     2239.58
    1 M9437 CUT & BLOCK-200MM             EACH         7.000      781.2500     5468.75
    1 M9438 CUT & BLOCK-300MM             EACH         2.000      833.3300     1666.66
    1 M9439 WATER METER & BOX-16MM X 19MM EACH         5.000      401.0400     2005.20
    1 M9440 WATER LINE STREAM CROSSING TY2METER       14.000      153.7900     2153.06
    2 M9441 RECONNECT GAS METER           EACH         3.000      328.1300      984.39
    3 M9442 RECONNECT SEWER               EACH        34.000      332.8335    11316.34
    1 M9443 RECONNECT WATER METER         EACH         8.000      234.3800     1875.04
    1 M9444 REMOVE & REINSTALL DIP        METER       54.000       36.4600     1968.84
    1 M9445 STEEL ENCASE PIPE VENT-50MM   EACH         5.000      656.2500     3281.25
    1 M9446 GAS VALVE-50MM                EACH         4.000      410.1600     1640.64
    1 M9460 CRUSHED AGG FOR DRIVEWAYCROSS METER       22.000       63.7500     1402.50
    1 M9461 STREAM CROSSING               METER       30.000      127.5000     3825.00
    2 M9462 WHITE OAK                     EACH       765.000       31.5412    24129.00
    1 M9463 DOUBLE WING DEFLECTORS        EACH         4.000        1.0000        4.00
    1 M9464 YELLOW POPLAR                 EACH       479.000       10.6000     5077.40
    1 M9465 CURB BOX INLET TYPE G         EACH        43.000     1450.0000    62350.00
    1 M9466 CURB BOX INLET TY G DBL GRATE EACH         3.000     1550.0000     4650.00
    5 M9472 INSTALL VALVE                 EACH        61.000     1000.0000    61000.00
    1 M9474 SAWCUT PAVEMENT               METER     1860.000        5.0000     9300.00
    1 M9486 TIE IN                        LP SUM       1.000      950.0000      950.00
    1 M9487 TEST WATER LINE               LP SUM       1.000     1200.0000     1200.00
    1 M9488 GUTTERBUDDY                   EACH        21.000       55.0000     1155.00
    1 M9489 SILTSACK                      EACH        25.000      100.0000     2500.00
    1 M9490 DIRT BAG                      EACH        10.000       25.0000      250.00



    1 M9492 WYE 300 X 150                 EACH        17.000      125.0000     2125.00
    1 M9493 CLEANOUT ASSEMBLY             EACH        23.000      250.0000     5750.00
    1 M9494 PE PIPE-75MM                  METER      115.000       56.0000     6440.00
    1 M9495 PE PIPE-250MM                 METER       33.500       78.0000     2613.00
    1 M9496 TRACER BOX                    EACH         9.000      400.0000     3600.00
    1 M9497 TIE IN 30MM                   EACH         1.000     2800.0000     2800.00
    1 M9498 PORTABLE WATER STREAM CROSSINGMETER      335.000      180.0000    60300.00
    1 M9499 SPECIAL SEEDING-NATIVE GRASS  HECTAR       0.150    21700.0000     3255.00
    1 M9500 RIFFLE STRUCTURE              LP SUM       1.000      400.0000      400.00
    1 M9501 ADVANCE WARNING FLASHER       EACH         2.000     5500.0000    11000.00
    1 M9507 SANDBAR WILLOW                EACH       675.000       11.6500     7863.75
    1 M9510 SERVICE-19MM                  EACH        25.000      500.0000    12500.00
    1 M9512 EXTRA DEPTH                   EACH         2.000     1350.0000     2700.00
    2 M9541 RED MAPLE                     EACH       682.000       95.2786    64980.00
    1 M9542 SUGAR MAPLE                   EACH        14.000      390.0000     5460.00
    2 M9545 HACKBERRY                     EACH       676.000       92.6627    62640.00
    1 M9551 BLACK WALNUT                  EACH         7.000      390.0000     2730.00
    1 M9554 BLACK CHERRY                  EACH         7.000      390.0000     2730.00
    1 M9564 SILKY DOGWOOD                 EACH       330.000       63.5000    20955.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9568 SPICEBUSH                     EACH       330.000       63.5000    20955.00
    1 M9570 NINEBARK                      EACH       330.000       63.5000    20955.00
    1 M9573 SWAMP ROSE                    EACH       330.000       63.5000    20955.00
    1 M9577 ARROW-WOOD                    EACH       330.000       63.5000    20955.00
    3 M9579 BENDS                         EACH        13.000      319.2308     4150.00
    1 M9586 REDUCER                       EACH         1.000      200.0000      200.00
    1 M9593 CORE WELL                     EACH         1.000      925.0000      925.00
    1 M9594 REMOVE & REPLACE MANHOLE      EACH         2.000     2900.0000     5800.00
    1 M9599 GUARDRAIL-STEEL W BEAM-SF CR  METER     2856.500       42.2000   120544.30
    1 M9601 GUARDRAIL CON-BR END TY A CR  EACH         4.000      860.0000     3440.00
    1 M9604 GUARDRAIL END TREAT TY 4A CR  EACH         8.000     1550.0000    12400.00
    1 M9605 GUARDRAIL TERMINAL SECT #1 CR EACH        16.000       40.0000      640.00
    1 M9606 PLUG OIL WELL                 EACH         2.000     1000.0000     2000.00
    1 M9607 TREE MAT                      EACH       376.000        7.4500     2801.20
    1 M9608 RED-OISER DOGWOOD             EACH       190.000        9.5000     1805.00
    1 M9609 SILKY WILLOW                  EACH       186.000        9.5000     1767.00
    1 M9610 ORNAMENTAL ALUMINUM FENCE     METER      292.560      122.0000    35692.32
    5 M9611 PAVEMENT REPLACEMENT          SQ M       733.100       68.2062    50002.00
    1 M9612 ABANDON MANHOLE               EACH         6.000     1200.0000     7200.00
    1 M9613 CLEANOUT                      EACH         6.000      800.0000     4800.00
    1 M9615 BOX ELDER                     EACH       670.000       90.0000    60300.00
    2 M9617 PIN OAK                       EACH       970.000       81.9588    79500.00
    1 M9622 DRY WELL                      METER       12.000      138.0000     1656.00
    1 M9623 CAPPING MINE                  SQ M        10.000      150.0000     1500.00
    1 M9624 CHANNEL LINING CL III-GABION  M TON     1196.000       65.0000    77740.00
    1 M9625 STANDARD HEADER CURB-MODIFIED METER      128.200      124.2000    15922.44
    1 M9626 LEVELING & WEDGING PG70-22    M TON      799.700       45.1000    36066.47
    1 M9627 STEEL PIPE-400MM              METER      165.000       83.6000    13794.00
    1 M9628 STEEL PIPE-500MM              METER      165.000      107.4000    17721.00
    1 M9629 POOLS                         EACH        20.000      400.0000     8000.00
    1 M9630 BARE ROOT TREE SEEDLING       EACH       375.000        2.0000      750.00
    1 M9631 BARE ROOT SHRUB SEEDLING      EACH      1125.000        2.0000     2250.00
    1 M9632 PRECAST CONC BOX SECT2700X2700METER       85.000     2600.0000   221000.00
    1 M9634 CLAY CHANNEL LINING           CU M      2000.000       10.0000    20000.00
    1 M9635 RIPARIAN ZONE SEED MIX        SQ M     10000.000        0.8200     8200.00
    2 M9638 STEPPED GABION                M TON    11034.000       55.2028   609108.00
    1 M9644 GUARDRAIL-THRIE BEAM-S FACE   METER       53.340       57.0000     3040.38
    1 M9645 CONNECT THRIE BEAM TO W BEAM  EACH         2.000      255.0000      510.00
    1 M9646 TEE & BLOCK-200 X 200 X 150   EACH         5.000      485.0000     2425.00
    1 M9647 DUCTILE IRON CROSS-150 MM     EACH         1.000      630.0000      630.00
    1 M9648 DUCTILE IRON PIPE-50 MM       METER       57.500       71.0000     4082.50
    1 M9649 TIE INTO EXISTING SEWER       EACH         7.000      455.0000     3185.00
    1 M9650 CL3 ASPH SURF 12.5A PG76-22 SLM TON     1254.000       71.0000    89034.00
    1 M9652 CHANNELIZATION DRUM           EACH        54.000      100.0000     5400.00
    1 M9654 BLK & GRAVEL INL SED FILTER   EACH        19.000      300.0000     5700.00
    1 M9655 CLEAN BLK&BRAVEL INL SED FILT EACH        38.000      150.0000     5700.00
    1 M9656 ELBOW ASSEMBLY 300 X 150      EACH         4.000      600.0000     2400.00



    1 M9657 ELBOW ASSEMBLY 250 X 150      EACH         2.000      600.0000     1200.00
    1 M9658 BUTTERFLY VALVE-300MM         EACH         2.000     2000.0000     4000.00
    1 M9659 CRUSHED STONE BACKFILL        METER      263.000       18.0000     4734.00
    1 M9660 CAST IRON FITTINGS            KG         350.000        5.4500     1907.50
    1 M9661 SURFACE RESTORATION           METER      265.000       10.0000     2650.00
    1 M9662 CREEK CROSSING                METER        5.000     1000.0000     5000.00
1                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2001

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9684 INSTALL LEAK DETECTION ASSEM  EACH         1.000     3000.0000     3000.00
    1 M9685 INSTALL FIRE HYDRANT          EACH        15.000      900.0000    13500.00
    1 M9687 RELOCATE ROCK WALL            METER      267.000      150.0000    40050.00
    1 M9690 SPECIAL SEEDING & PROTECTION  SQ M     15790.000        0.4400     6947.60
    1 M9691 MANHOLE TYPE C (MOD)          EACH         1.000     7500.0000     7500.00
    1 M9693 STUB SEWER LATERAL            EACH         2.000     1000.0000     2000.00
    1 M9697 CL3 ASPH SURF 9.5B PG64-22    M TON     5948.000       36.3700   216328.76
    2 M9700 ANCHORING TEE                 EACH         4.000      287.5000     1150.00
    2 M9701 TAPPING SLEEVE & VALVE        EACH         2.000     3500.0000     7000.00
    1 M9702 STEEL PIPE ARCH 2100 X 1525   METER       30.000      840.0000    25200.00
    1 M9720 CONC MED BAR BOX INL TY 230C1 EACH         4.000     5100.0000    20400.00
    1 M9721 TIE-IN 75MM                   EACH         2.000     3175.0000     6350.00
    1 M9726 STEEL ENCASEMENT PIPE-375 MM  METER       60.000       90.0000     5400.00
    1 M9734 CL2 ASPH SURF 12.5B PG64-22   M TON    10451.000       33.0000   344883.00
    1 M9735 PAVE MRKG-"R X R"             EACH         4.000      150.0000      600.00
    2 M9736 BORED & JACKED ENCASEMENT PIPEMETER       85.000     1936.6471   164615.00
    2 M9737 FLAPGATE                      EACH         2.000     2750.0000     5500.00
    1 M9748 MOD MED BARR BOX INLET        EACH         2.000     6000.0000    12000.00
    1 M9749 WARR ASPH PAVE-280MM          SQ M     92838.300       21.1500  1963530.04
    1 M9750 WARR ASPH PAVE-680MM          SQ M     67432.700       36.5900  2467362.49
    1 M9751 NON-WARR ASPH PAVE-280MM      SQ M      7760.000       21.0000   162960.00
    1 M9752 NON-WARR ASPH PAVE-680MM      SQ M       616.000       45.7000    28151.20
    1 M9753 NON-WARR ASPH SHLD-680MM      SQ M     68263.400       36.2600  2475230.88
    1 M9754 NON-WARR ASPH SHLD-280MM      SQ M     46594.800       21.0800   982218.38
    1 M9755 WARR CONC PAVE-275MM          SQ M      1564.000       85.6800   134003.52
    1 M9756 WARR CONC PAVE-675MM          SQ M      1136.000      132.0400   149997.44
    1 M9757 NON-WARR CONC SHLD-675MM      SQ M      1150.000      117.5800   135217.00
    1 M9758 NON-WARR CONC SHLD-275MM      SQ M       900.000       68.6400    61776.00
    1 M9759 RUMBLE STRIPS-MILLED          METER    12075.000        0.8500    10263.75
    1 M9765 CONC MED BAR BOX IN TY350A1MODEACH         2.000     5300.0000    10600.00
    1 M9766 CONC MED BAR BOX IN TY350B2T MEACH         2.000     5500.0000    11000.00
    1 M9768 SMOOTH ALDER                  EACH       330.000       63.5000    20955.00
    1 M9769 RED CHOKEBERRY                EACH       330.000       63.5000    20955.00
    1 M9770 BUTTONBUSH                    EACH       330.000       63.5000    20955.00
    1 M9771 WINTERBERRY                   EACH       330.000       63.5000    20955.00
    1 M9772 COMMON ELDERBERRY             EACH       330.000       63.5000    20955.00
    1 M9773 RIVER BIRCH                   EACH       670.000       90.0000    60300.00
    1 M9774 IRONWOOD                      EACH       670.000       90.0000    60300.00
    1 M9775 SWEET GUM                     EACH       670.000       90.0000    60300.00
    1 M9776 BLACK OAK                     EACH       670.000       90.0000    60300.00


